

NOTE:
 CUT AND FILL LABELS ARE FOR PROPOSED IMPROVEMENTS ONLY. EARTH EXCAVATION AND FURNISHED EXCAVATION QUANTITIES HAVE BEEN INCLUDED IN THE QUANTITY SCHEDULES FOR PLACEMENT AND REMOVAL OF TEMP PAVEMENT EARTHWORK IN STAGE 1.

ALL STAGES
 RD UNSUIT = 0.0 SQ FT
 TSEP 4 IN. = 0.0 SQ FT

STAGE 2	STAGE 3	STAGE 4	STAGE 5
CUT = 0.0 SQ FT	CUT = 0.0 SQ FT	CUT = 0.0 SQ FT	CUT = 0.0 SQ FT
FILL = 0.0 SQ FT	FILL = 0.0 SQ FT	FILL = 0.0 SQ FT	FILL = 0.0 SQ FT

ALL STAGES
 RD UNSUIT = 31.5 SQ FT
 TSEP 4 IN. = 9.4 SQ FT


STAGE 2	STAGE 3	STAGE 4	STAGE 5
CUT = 2.5 SQ FT	CUT = 1.2 SQ FT	CUT = 0.0 SQ FT	CUT = 0.0 SQ FT
FILL = 13.0 SQ FT	FILL = 0.2 SQ FT	FILL = 11.7 SQ FT	FILL = 0.0 SQ FT

ALL STAGES
 RD UNSUIT = 32.7 SQ FT
 TSEP 4 IN. = 9.2 SQ FT

STAGE 2	STAGE 3	STAGE 4	STAGE 5
CUT = 15.7 SQ FT	CUT = 15.8 SQ FT	CUT = 0.0 SQ FT	CUT = 0.0 SQ FT
FILL = 18.5 SQ FT	FILL = 1.5 SQ FT	FILL = 14.4 SQ FT	FILL = 0.0 SQ FT

LEGEND: --- --- EXIST. GROUND BOTTOM OF TOPSOIL STRIPPING

REVISIONS / REMARKS				
NO.	DESCRIPTION	DATE	BY	DESIGNED BY:
1		/ /	JRM	JRM
2		/ /	MPK/JLC	MPK/JLC
3		/ /	DATE:	1/22/2010



HDR
 HDR Engineering, Inc.
 30 N LaSalle Street, Suite 3220
 Chicago, IL 60602
 312-443-4900

Lake County
 Division of Transportation

EVERETT ROAD
 CROSS SECTION STA. 3286+00 TO STA. 3286+86

ROUTE	SECTION	SECTION NUMBER	SHEET	SHEETS
CH	136	04-00136-06-CH	82	107