SUMMARY OF QUANTITIES

paycode	description	units	100% State SFTY-2A quantity
50102400	CONCRETE REMOVAL	CU YD	20.6
50300255	CONCRETE SUPERSTRUCTURE	CU YD	20.4
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	3390
50800515	BAR SPLICERS	EACH	8
52000110	PREFORMED JOINT STRIP SEAL	FOOT	44
67100100	MOBILIZATION	L SUM	1
70100405	TRAFFIC CONTROL AND PROTECTION, STANDARD 701321	EACH	1
70100450	TRAFFIC CONTROL AND PROTECTION, STANDARD 701201	L SUM	1
70102640	TRAFFIC CONTROL AND PROTECTION, STANDARD 701801	L SUM	1
70106500	TEMPORARY BRIDGE TRAFFIC SIGNALS	EACH	1
70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	1086
70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	FOOT	24
70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SQ FT	415
70400100	TEMPORARY CONCRETE BARRIER	FOOT	225
70400200	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	225
X5080600	MECHANICAL SPLICERS	EACH	116
X7013015	TRAFFIC CONTROL FOR ROAD CLOSURE	L SUM	1
Z0030250	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	EACH	2
Z0030350	IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3	EACH	2