427 - 3" out to out northbound

-7

15’ -3" Stage I Traffic (southbound)

437 -2" out to out southbound

2 _Ou

j"

21 -7" Stage I Removal (southbound)

a4

Temporary Pavement Marking

157 -5" Stage I Traffic (northbound)

20° -6" Stage I Removal (northbound)

207 -1" Stage I Construction (southbound)

Cross- Section
Stage I
Northbound looking North
Southbound looking South

42 -3" out to out northbound

19° -0" Stage I Construction (northbound)

-7

197 -9" Stage II Construction (southbound)

437 -2" out to out southbound

1212 -0"

17’ -1" Stage II Traffic (southbound)

-7

197 - 11" Stage II Construction (northbound)

18’ -5" Stage II Removal (northbound)

187 -3" Stage II Removal (southbound)

Cross-Section

Stage

7

Northbound looking North
Southbound looking South

167 -0" Stage II Traffic (northbound)

Temporary Pavement Marking

Traffic Control

I1-39 over the CC&P Railroad
Structures 101-0067 (NB) & 101-0068 (SB)

Winnebago County

FILE NAME =
O:\BR\CADD plans\Winnsbago County\B4G12]

USER NAME = linkd, DESIGNED -  __. REVISED - ___ oo
US 28 joints\PLANeng.dgn DRAWN R REVISED - .
PLOT SCALE = 50,0080 ‘' / IN. CHECKED - ___ REVISED - oo
PLOT DATE = Mon Feb 28 13:15:05 2018 DATE - REVISED = o ool

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

Staging Cross Sectioné
Structures 101-0067 & 0068

F.AL
RTE.

SECTION

COUNTY

TOTAL

SHEETS

SHEET
NO,

39

(4VBY, 4VBY-1, SHBM

Winnebago

36

5

SCALE: ________. [SHEET NO. __ OF ___ SHEETS | STA, __________

CONTRACT NO. 64G12

[ILLINOIS[ FED. "AlD

PROJECT




