

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
80	150-3H8K	LASALLE	492	137
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		



MATCHLINE STA. 115+00  
(IL RTE 178)

END LINEAR DELINEATION PANEL  
STA. 409+01.78  
14.12' LT

MATCH LINE STA. 409+00  
(EXISTING RAMP K)

TEMP PAVT MK  
LINE 4 - YELLOW  
TEMP CONC BARRIER  
STA. 410+83.22  
14.12' LT

TEMP PAVT MK  
LINE 4 - WHITE  
EDGE LINE  
STA. 410+83.14  
0.00' LT

**FOOD**

DUFFY'S TAVERN →  
JIMMY JOHN'S SANDWICHES →

**Utica** →

**Starved Rock State Park** →

**GAS**

bp →

**ILL. WATERWAY VISITOR CENTER** →


**Joliet** ←

**Moline-Rock Island** ↑

**Joliet** →

NOTE:

1 CONSTRUCT THE HOT-MIX ASPHALT OVERLAY FOR THE REMAINING PART OF TEMPORARY RAMP L DURING NIGHT TIME OPERATIONS ONLY. THE CONTRACTOR SHALL USE A FLAGGER TO MAINTAIN TRAFFIC THROUGH THE WORKZONE DURING THE OVERLAY.



REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC  
PRESTAGE 1 PHASE III  
SHEET 14 OF 15

SCALE: VERT. N/A  
HORIZ. 1"=50'

DRAWN BY MEW  
CHECKED BY

**HANSON**  
Hanson Professional Services Inc.  
1525 South Sixth Street  
Springfield, Illinois 62703-2886  
Offices Nationwide

MODEL NAME = PS 1 Phase III Sht 14  
FILE NAME = I:\2005\2889\150-3H8K\14-1027C.PS.dgn  
PLOT SCALE = 50.0000 / in.  
USER NAME = John-02/14/05

LAYOUT	DATE	BY	REVIEWED

- LEGEND**
- CONSTRUCTION AREA
  - TEMPORARY PAVEMENT
  - DRUMS OR TYPE II BARRICADES
  - TRAFFIC FLOW
  - TEMPORARY CONCRETE BARRIER
  - TYPE III BARRICADES
  - SIGN
- SIGNING LEGEND**
- RSPA REMOVE SIGN PANEL ASSEMBLY (AT END OF STAGE)
  - RSP REMOVE SIGN PANEL (AT END OF STAGE)
  - RLSP RELOCATE SIGN PANEL
  - RLSPA RELOCATE SIGN PANEL ASSEMBLY
  - SRIP SIGN TO REMAIN IN PLACE
  - TAS TEMPORARY ACCESS SIGNS
  - MOT SIGNS TO BE PAID FOR THROUGH TRAFFIC CONTROL STANDARDS