



**NOTES:**

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FURNISHING, INSTALLATION, MAINTENANCE AND REMOVAL OF THE SIGNING FOR THE ALTERNATE ROUTE FOR I-80 AS SHOWN IN THE PLANS.

ALL SIGNS SHALL BE POST MOUNTED

ALL TEMPORARY SIGNING SHALL BE BLACK ON ORANGE

THIS WORK SHALL BE PAID FOR AT THE CONTRACT UNIT PRICE PER CALENDAR MONTH FOR "TRAFFIC CONTROL AND PROTECTION FOR ALTERNATE ROUTE SIGNING"

CONFIRMATION SIGNS SHOULD BE PLACED ADJACENT TO EXISTING ROUTE MARKER SIGNS

THE ALTERNATE ROUTE SIGNING SHOWN AS "CASE 1" WILL BE APPLICABLE DURING CONSTRUCTION OF RTE. 80 FROM THE MARSEILLES INTERCHANGE TO THE SENECA INTERCHANGE. "CASE 2" WILL BE APPLICABLE DURING CONSTRUCTION OF RTE. 80 FROM FOX RIVER BRIDGE TO THE MARSEILLES INTERCHANGE.

**LEGEND**

┆ SIGN

FILE NAME =	USER NAME = schwankerg	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>TRAFFIC CONTROL AND PROTECTION FOR ALTERNATE ROUTE SIGNING</b>			F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
ca:\pw\work\VP\DOT\SCHWANKERG\d180581\366A08-shr-STAGINGdetails.DGN		DRAWN -	REVISED -					80	(50-5,6&32-1,2)RS-3		76	46
PLOT SCALE = 20,0000' / IN.		CHECKED -	REVISED -					* LASALLE & GRUNDY			CONTRACT NO. 66A08	
PLOT DATE = Mar 12, 2010 - 11:17:17 AM		DATE -	REVISED -					FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				