

# QUANTITY SCHEDULES

EARTH EXCAVATION				
STA	STA	Cut Cu Yd	Fill Cu Yd	
SHEET #5				
0+00.00	to 5+00.00		33	26
SHEET #6				
5+00.00	to 10+00.00		57	1
SHEET #7				
10+00.00	to 15+00.00		56	5
SHEET #8				
15+00.00	to 20+00.00		52	9
SHEET #9				
20+00.00	to 25+00.00		54	7
SHEET #10				
25+00.00	to 30+00.00		58	0
SHEET #11				
30+00.00	to 35+00.00		68	2
SHEET #12				
35+00.00	to 40+00.00		63	2
SHEET #13				
40+00.00	to 45+00.00		61	5
SHEET #14				
45+00.00	to 50+00.00		88	0
SHEET #15				
50+00.00	to 55+00.00		62	9
SHEET #16				
55+00.00	to 60+00.00		71	1
SHEET #17				
60+00.00	to 65+00.00		55	4
SHEET #18				
65+00.00	to 68+40.21		63	1
TOTAL			841	72

LEVELING BINDER (MACHINE METHOD), N70				
STA	STA	Cu Yd	TON	
SHEET #5				
0+00.00	to 5+00.00		24	49
SHEET #6				
5+00.00	to 10+00.00		3	7
SHEET #7				
10+00.00	to 15+00.00		18	37
SHEET #8				
15+00.00	to 20+00.00		10	21
SHEET #9				
20+00.00	to 25+00.00		22	45
SHEET #10				
25+00.00	to 30+00.00		39	79
SHEET #11				
30+00.00	to 35+00.00		20	41
SHEET #12				
35+00.00	to 40+00.00		14	29
SHEET #13				
40+00.00	to 45+00.00		17	35
SHEET #14				
45+00.00	to 50+00.00		9	19
SHEET #15				
50+00.00	to 55+00.00		10	21
SHEET #16				
55+00.00	to 60+00.00		6	13
SHEET #17				
60+00.00	to 65+00.00		5	11
SHEET #18				
65+00.00	to 68+40.21		16	33
TOTAL			166	440

PCC SIDEWALK 6 INCH				
STA	STA	SIDE	SQ FT	
SHEET #5				
0+97	to 1+27	LT	119	
0+86	to 10+90	LT	81	
11+14	to 11+26	LT	47	
11+85	to 11+78	LT	51	
12+37	to 12+48	LT	45	
13+92	to 14+29	RT	149	
14+71	to 14+94	RT	92	
15+58	to 15+70	RT	70	
17+71	to 17+97	RT	104	
20+04	to 20+17	RT	54	
21+41	to 21+53	RT	70	
22+02	to 22+81	RT	490	
24+01	to 24+14	RT	73	
24+49	to 24+72	RT	144	
25+80	to 25+96	RT	94	
26+56	to 26+73	RT	94	
29+44	to 29+63	RT	113	
30+01	to 30+17	RT	83	
34+18	to 34+31	RT	61	
34+82	to 34+97	RT	75	
35+72	to 35+82	RT	111	
37+92	to 38+04	RT	48	
39+55	to 39+87	RT	138	
40+54	to 40+65	RT	42	
42+00	to 42+25	RT	100	
42+96	to 43+15	RT	112	
43+49	to 43+68	RT	103	
44+34	to 44+50	RT	91	
44+78	to 44+95	RT	90	
45+94	to 46+01	RT	79	
46+77	to 46+92	RT	83	
47+25	to 47+29	RT	149	
48+92	to 50+14	RT	47	
50+88	to 50+87	RT	137	
51+60	to 51+93	RT	44	
52+34	to 52+47	RT	50	
52+85	to 52+98	RT	50	
53+62	to 53+82	RT	79	
54+19	to 54+37	RT	75	
55+79	to 56+03	LT	141	
56+71	to 56+85	LT	162	
58+00	to 58+14	LT	85	
59+28	to 59+44	LT	100	
59+60	to 59+82	LT	80	
60+28	to 60+40	LT	75	
60+86	to 60+76	LT	61	
61+85	to 62+08	LT	128	
63+67	to 63+79	LT	70	
64+25	to 64+40	LT	63	
64+74	to 64+87	LT	69	
65+23	to 65+36	LT	74	
65+46	to 65+55	LT	58	
66+43	to 66+61	LT	99	
66+72	to 66+86	LT	76	
TOTAL			2940	

HOT MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH			
STA	STA	Sq Yd	
SHEET #5			
0+00.00	to 5+00.00	1189	
SHEET #6			
5+00.00	to 10+00.00	1552	
SHEET #7			
10+00.00	to 15+00.00	1293	
SHEET #8			
15+00.00	to 20+00.00	1281	
SHEET #9			
20+00.00	to 25+00.00	1288	
SHEET #10			
25+00.00	to 30+00.00	1269	
SHEET #11			
30+00.00	to 35+00.00	1283	
SHEET #12			
35+00.00	to 40+00.00	1292	
SHEET #13			
40+00.00	to 45+00.00	1289	
SHEET #14			
45+00.00	to 50+00.00	1276	
SHEET #15			
50+00.00	to 55+00.00	1277	
SHEET #16			
55+00.00	to 60+00.00	1274	
SHEET #17			
60+00.00	to 65+00.00	1294	
SHEET #18			
65+00.00	to 68+40.21	857	
TOTAL		17714	

THERMOPLASTIC MARKING - LINE 4"			
STA	STA	FOOT	
SHEET #5			
0+50	to 6+98	162	
8+01	to 68+19	1505	
TOTAL		1667	

THERMOPLASTIC MARKING - LINE 6"			
STA	Side	Side Road	FOOT
SHEET #5			
7+52	LT	South 52nd St.	161
13+60			46
16+77	RT	54th St.	56
28+37	RT	56th St.	61
38+79	RT	58th St.	66
55+06			48
62+84	LT	Anne St.	72
68+20			75
TOTAL			585

THERMOPLASTIC MARKING - LINE 12"			
STA	Side	Side Road	FOOT
SHEET #5			
0+48			14
7+38	LT	52nd St.	12
7+55	RT	52nd St.	11
13+80	LT	54th St.	8
16+92	RT	54th St.	10
28+40	RT	56th St.	8
33+06	LT	57th St.	12
38+58	LT	58th St.	11
38+79	RT	58th St.	12
42+09	LT	59th St.	10
48+52			10
48+85			10
54+59	LT	Marydale Place	11
62+75	LT	Anne Street	10
68+19			14
TOTAL			163

REMOVAL OF EXISTING CONCRETE STAIRS	
STA	L.S.
SHEET #14	
49+60	1
TOTAL	1

CONCRETE STAIRS	
STA	L.S.
SHEET #14	
49+60	1
TOTAL	1

MINOR SIGN COMPLETE	
STA	EACH
SHEET #7	
13+39	1
13+76	1
SHEET #15	
54+85	1
SHEET #16	
55+25	1
TOTAL	4

SEGMENTAL CONCRETE BLOCK WALL		
STA	STA	S.F.
SHEET #14		
48+20	to 49+87	340
TOTAL		340

BITUMINOUS MATERIALS (PRIME COAT)				
STA	STA	Sq Yd	GALLON	
SHEET #5				
0+00.00	to 5+00.00	1189	119	
SHEET #6				
5+00.00	to 10+00.00	1552	156	
SHEET #7				
10+00.00	to 15+00.00	1293	130	
SHEET #8				
15+00.00	to 20+00.00	1281	129	
SHEET #9				
20+00.00	to 25+00.00	1288	129	
SHEET #10				
25+00.00	to 30+00.00	1269	127	
SHEET #11				
30+00.00	to 35+00.00	1283	129	
SHEET #12				
35+00.00	to 40+00.00	1292	130	
SHEET #13				
40+00.00	to 45+00.00	1289	129	
SHEET #14				
45+00.00	to 50+00.00	1276	128	
SHEET #15				
50+00.00	to 55+00.00	1277	128	
SHEET #16				
55+00.00	to 60+00.00	1274	128	
SHEET #17				
60+00.00	to 65+00.00	1294	130	
SHEET #18				
65+00.00	to 68+40.21	857	86	
TOTAL			1778.0	

HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N70, 1 1/2"				
STA	STA	Sq Yd	TON	
SHEET #5				
0+00.00	to 5+00.00	1189	100	
SHEET #6				
5+00.00	to 10+00.00	1552	131	
SHEET #7				
10+00.00	to 15+00.00	1293	109	
SHEET #8				
15+00.00	to 20+00.00	1281	108	
SHEET #9				
20+00.00	to 25+00.00	1288	109	
SHEET #10				
25+00.00	to 30+00.00	1269	107	
SHEET #11				
30+00.00	to 35+00.00	1283	108	
SHEET #12				
35+00.00	to 40+00.00	1292	109	
SHEET #13				
40+00.00	to 45+00.00	1289	109	
SHEET #14				
45+00.00	to 50+00.00	1276	108	
SHEET #15				
50+00.00	to 55+00.00	1277	108	
SHEET #16				
55+00.00	to 60+00.00	1274	108	
SHEET #17				
60+00.00	to 65+00.00	1294	109	
SHEET #18				
65+00.00	to 68+40.21	857	72	
TOTAL			1495	

COMBINATION CURB AND GUTTER REMOVAL				
STA	SIDE	FOOT		
SHEET #5				
13+60	LT	6	6	
13+60	RT	6	6	
55+05	RT	6	6	
55+05	LT	6	6	
62+67	LT	6	6	
63+05	LT	6	6	
68+10	LT	12	12	
TOTAL		48	48	

GRATED INLET SPECIAL	
STA	Each
SHEET #17	
64+20	1
TOTAL	1

MANHOLES TO BE ADJUSTED	
STA	Each
SHEET #6	
8+18	1
SHEET #7	
10+92	1
13+91	1
SHEET #8	
17+57	1
SHEET #9	
20+88	1
24+64	1
SHEET #10	
28+38	1
SHEET #11	
31+28	1
SHEET #12	
35+30	1
38+71	1
SHEET #13	
42+23	1
SHEET #14	
45+23	1
45+25	1
46+37	1
46+53	1
47+18	1
SHEET #15	
51+33	1