



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 8, 2009

SUBJECT: FAP Route 665 (IL 116)  
Project F-0665 (011)  
Section 142RS-6, 143[RS-4,(C-8)BR], 142X  
Fulton County  
Contract No. 68353  
Item No. 222, April 24, 2009 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Added page 125 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles J. Ingersoll, Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Joseph E. Crowe, Region 3, District 4; Bill Frey; R. E. Anderson;  
Estimates

TBW:DB:jc

HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) ..... 52

HOT-MIX ASPHALT – TRANSPORTATION (BDE) ..... 54

HOT-MIX ASPHALT MIXTURE IL-4.75 (BDE) ..... 54

HOT-MIX ASPHALT MIXTURE IL-9.5L (BDE) ..... 59

IMPACT ATTENUATORS, TEMPORARY (BDE) ..... 60

LIQUIDATED DAMAGES (BDE)..... 62

METAL HARDWARE CAST INTO CONCRETE (BDE)..... 62

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) ..... 63

NOTIFICATION OF REDUCED WIDTH (BDE) ..... 63

PAYMENTS TO SUBCONTRACTORS (BDE) ..... 63

PAYROLLS AND PAYROLL RECORDS (BDE) ..... 64

PERSONAL PROTECTIVE EQUIPMENT (BDE) ..... 66

PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) ..... 66

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) ..... 66

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) ..... 73

REINFORCEMENT BARS (BDE) ..... 73

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 74

SEEDING (BDE) ..... 75

SILT FILTER FENCE (BDE) ..... 77

STEEL PLATE BEAM GUARDRAIL (BDE) ..... 77

STONE GRADATION TESTING (BDE)..... 77

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ..... 77

TEMPORARY EROSION CONTROL (BDE) ..... 78

WORKING DAYS (BDE) ..... 78

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 79

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 82

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 86

404 PERMIT ..... 90

NATIONWIDE PERMITS AND CONDITIONS..... 94

IEPA REGIONAL CONDITIONS..... 107

DELAYED START OF MULTIPLE CONTRACTS ..... 125

Revised 04/08/2009

**DELAYED START OF MULTIPLE CONTRACTS**

Effective: November 1, 2001

Add the following after the first paragraph of Article 108.03 of the Standard Specifications:

“Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a written request for waiver within 10 days after bid opening to each of the District Engineers in whose district the affected contract is located. The request shall include specific reasons for the delay in a contract prosecution coordination plan and a proposed progress schedule for each contract. Each District Engineer will schedule a meeting with the Contractor within 5 working days after receipt of the request for waiver. Schedules for the prosecution of each contract and exact starting dates, as well as dates for preconstruction conferences, for each contract shall be established. Consideration of waivers will not affect award decisions or the procedures followed to execute awarded contracts.

By submission of a delayed start plan, the Contractor understands and agrees that the granting of a delayed start shall not be reason for an extension of time to complete the contract, and that the decision to approve a waiver for any or all contracts will reside with the Department, whose decision will be final.

All delayed working day contracts shall be scheduled for completion, except for off-pavement and/or cleanup work, by October 15, 2009. However, upon starting a working day contract, working days will be charged according to Article 108.04 of the Standard Specifications until the contract is complete.

Completion date contracts will not be extended beyond the date included in the plans due to the granting of a request for delayed start.

Added 04/08/2009