GUARDRAIL SCHEDULE

STATION LOCATION	63000000 STEEL PLATE BEAM GUARDRAIL, TYPE A	63100085 TRAFFIC BARRIER TERMINAL, TYPE 6	63100167 TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)	63200310 GUARDRAIL REMOVAL	63300575 REMOVE AND RE-ERECT RAIL ELEMENT OF EXISTING GUARD RAIL	78200410 GUARDRAIL MARKERS, TYPE A	78201000 TERMINAL MARKER-DIRECT APPLIED
	FOOT	EACH	EACH	FOOT	FOOT	EACH	EACH
406+24.25 TO 407+86.75, RT.	162.5						
407+25.15 TO 408+00.15, LT.	75.0						
409+50.75 TO 410+25.75, RT.	75.0						
409+64.15 TO 411+26.65, LT.	162.5						
407+86.75 TO 408+30.50, RT.		1					
408+00.15 TO 408+43.90, LT.		1					
409+07.00 TO 409+50.75, RT.		1					
409+20.40 TO 409+64.15, LT.		1					
405+74.24 TO 406+24.25, RT.			1				
406+75.15 TO 407+25.15, LT.			1				
410+25.75 TO 410+75.75, RT.			1				
411+26.65 TO 411+76.65, LT.			1				
406+66.30 TO 408+36.10, RT.				173.1	173.1		
407+23.25 TO 408+36.55, LT.				113.3			
409+14.84 TO 410+27.94, RT.				113.0	113.0		
409+15.03 TO 410+90.93, LT.				175.9			
406+24.25 TO 410+25.75, RT.						6	
407+25.15 TO 411+26.65, LT.						6	
405+74.24, RT.							1
406+75.15, LT.							1
410+75.75, RT.							1
411+76.65, LT.							1
TOTALS	475.0	4	4	575.3	286.1	12	4

STAGE CONSTRUCTION SCHEDULE

STATION LOCATION	70106500 TEMPORARY BRIDGE TRAFFIC SIGNALS	70106700 TEMPORARY RUMBLE STRIPS	70400100 TEMPORARY CONCRETE BARRIER	70400200 RELOCATE TEMPORARY CONCRETE BARRIER	Z0030250 IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	Z0030350 IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3
	EACH	EACH	FOOT	FOOT	EACH	EACH
STAGE CONSTRUCTION (I & II)	1	6	750.0	750.0		
405+49.71, 5.10' LT.					1	
413+01.98, 5.10' LT.					1	
405+53.66, 4.86' RT.						1
413+03.02, 4.86' RT.						1
TOTALS	1	6	750.0	750.0	2	2

EROSION CONTROL SCHEDULE

STATION LOCATION	28000250 TEMPORARY EROSION CONTROL SEEDING	28000300 TEMPORARY DITCH CHECKS	28000400 PERIMETER EROSION BARRIER
	POUND	EACH	FOOT
405+95.00, LT.		1	
406+87.00, LT.		1	
407+79.00, LT.		1	
408+42.28, LT.		1	
408+21.00, RT.		1	
409+25.00, RT.		1	
409+50.00, RT.		1	
409+75.00, RT.		1	
410+00.00, RT.		1	
411+50.00, LT.		1	
404+89.00 TO 405+15.00, RT.			29.6
405+74.41 TO 406+00.00, RT.			27.0
409+25.00 TO 412+65.00, LT.			342.5
411+00.00 TO 412+65.00, RT.			167.3
ENTIRE PROJECT	210.0		
TOTALS	210.0	10	566.4

PAVEMENT MARKING SCHEDULE

STATION LOCATION	70300100 SHORT-TERM PAVEMENT MARKING	70300200 TEMPORARY PAVEMENT MARKING	70301000 WORK ZONE PAVEMENT MARKING REMOVAL	78001110 PAINT PAVEMENT MARKING-LINE 4"	78100100 RAISED REFLECTIVE PAVEMENT MARKER	78300100 PAVEMENT MARKING REMOVAL
	FOOT	FOOT	SQ FT	FOOT	EACH	SQ FT
405+15.00 TO 412+65.00 (MILLED PAVEMENT)	75.0					
405+15.00 TO 412+65.00 (2X PRIME)	150.0					
405+15.00 TO 412+65.00 (2X BINDER COURSE)	150.0					
405+15.00 TO 412+65.00 (SURFACE COURSE)	75.0		25.0			
405+15.00 TO 412+65.00, RT.		750.0		750.0		
405+15.00 TO 412+65.00, LT.		750.0		750.0		
405+15.00 TO 412+65.00, C.L.		187.5		187.5	8	
405+49.00 TO 413+02.65, RT.						251.3
403+87.00 TO 405+49.00, C.L.						13.7
413+02.65 TO 414+71.65, C.L.						14.3
405+49.00 TO 407+94.50, LT.						82.0
409+56.40 TO 413+11.65, LT.						118.7
TOTALS	450.0	1687.5	25.0	1687.5	8	480.0