F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
70	60-10K,60-10HB	MADISON	420	390
STA.	TO STA.			
CONTRACT NO.: 76709				

STATION	EARTHWORK AREAS (SQ. FT.)	
17+50	CUT	FILL
STAGE 1	266	0
STAGE 2	214	0
STAGE 3	266	292
TOTAL	610	337

STATION	EARTHWORK AREAS (SQ. FT.)	
17+00	CUT	FILL
STAGE 1	130	45
STAGE 2	146	0
STAGE 3	683	263
TOTAL	959	308

FINAL SURVEY		DATE
NOTE BOOK	SURVEYED	
NO.	PLOTTED	
	TEMPLATE	
	VERIFIED	
	AREAS CHECKED	
	BY	

ORIGINAL SURVEY		DATE
NOTE BOOK	SURVEYED	
NO.	PLOTTED	
	TEMPLATE	
	VERIFIED	
	AREAS CHECKED	
	BY	

℄ PR. WEST FRONTAGE RD.

℄ EX. FR. RD.

17+50.00

SAN — TEMP. ESMT. — EX. R.O.W.

1:3 1:4 567.00 569.13 1.50% 569.01 1.50% 568.86 FM W T

CURB OUTLET EX. - A.C. PR. - A.C. 1:4 13.90 % 558.00 558.00

℄ EX. FR. RD.

17+00.00

TEMP. ESMT. EX. R.O.W. 1:4 569.65 1.50% 569.53 1.50% 568.45 FM W T

EX. - A.C. PR. - A.C. 1:4 1.01 % 557.59

℄ EX. FR. RD.

16+81.73

TEMP. ESMT. PERM. ESMT. RIM= 563.50 I= 561.14 EX. R.O.W. 1:4.2 569.82 1.71% 570.04 1.07% 569.76 FM W T

EX. - A.C. PR. - A.C. 1.00 % 557.32

48" CMP

557.00 144.96' LT

557.14

557.32 84.10' RT

160 150 140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150 160

WEST FRONTAGE ROAD