PIPE CULVERT SCHEDULE - CONTINUED

LOCATION		TYPE	TRENCH BACKFILL	PIPE CULVERTS														PRECAST REINFORCED CONCRETE FLARED END SECTIONS					END SECTIONS									PIPE TEES			INLETS
				RCCP					CLASS D																							375 PIPE WITH 300 RISER	600 PIPE WITH 375 RISER	750 PIPE WITH 375 RISER	TYPE A, TY 8 GRATE
				TYPE 1 375	TYPE 1 450	TYPE 1 600	TYPE 1 750	TYPE 1 900	TYPE 1 300	TYPE 1 375	TYPE 1 450	TYPE 1 525	TYPE 1 600	TYPE 1 675	TYPE 1 750	TYPE 1 900	TYPE 1 1050	375	450	600	750	900	300	375	450	525	600	675	750	900	1050				
STATION	RT/LT /AR		CUBIC METER	METER	METER	METER	METER	METER	METER	METER	METER	METER	METER	METER	METER	METER	METER	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
STA 11+914.500	RT	PIPE CULVERTS								19.51														2											
STA 12+138.500	AR	PIPE CULVERTS	17.69					19.51														2													
STA 12+353.000	LT	PIPE CULVERTS									16.15														2										
STA 12+353.000	RT	PIPE CULVERTS									16.15														2										
STA 12+991.000	LT	PIPE CULVERTS									13.72														2										
STA 13+058.500	LT	PIPE CULVERTS								14.94														2											
STA 13+084.000	RT	PIPE CULVERTS								17.98														2											
STA 13+097.000	LT	PIPE CULVERTS	3.87	14.94														2																	
STA 13+127.500	LT	PIPE CULVERTS								29.26														2											
STA 13+163.500	LT	PIPE CULVERTS								15.24														2											
STA 13+205.500	LT	PIPE CULVERTS								14.94														2											
STA 13+246.000	LT	PIPE CULVERTS								16.46																									
STA 13+328.500	LT	PIPE CULVERTS								13.72														2											
STA 13+480.000	LT	PIPE CULVERTS									13.11														2										
STA 13+490.500	RT	PIPE CULVERTS								12.19														2											
STA 13+527.500	RT	PIPE CULVERTS								13.11														2											
STA 13+602.700	RT	PIPE CULVERTS									12.50														1										
STA 13+615.000	RT	PIPE CULVERTS									12.50														1										
STA 13+672.000	RT	PIPE CULVERTS											21.64														2								
STA 13+750.400	RT	PIPE CULVERTS											18.90														2								
STA 13+802.800	RT	PIPE CULVERTS											16.76														2								
STA 13+803.800	LT	PIPE CULVERTS													14.33														2						
STA 13+981.300	LT	PIPE CULVERTS											17.37														2								
STA 14+077.100	RT	PIPE CULVERTS											17.37														2								
STA 14+217.800	RT	PIPE CULVERTS								12.19														2											
STA 14+221.800	LT	PIPE CULVERTS								16.15														2											
STA 14+234.800	RT	PIPE CULVERTS								10.36														2											
STA 14+242.400	LT	PIPE CULVERTS								17.68														2											
STA 14+447.300	LT	PIPE CULVERTS								18.59																									
STA 14+447.300	RT	PIPE CULVERTS	8.40	21.95														2																	
STA 14+454.300	LT	PIPE CULVERTS								2.44					28.28									1					2					1	
STA 14+461.300	LT	PIPE CULVERTS								19.81																									
STA 14+553.800	LT	PIPE CULVERTS													15.24														2						
STA 14+600.800	LT	PIPE CULVERTS														13.72														2					
STA 14+629.900	RT	PIPE CULVERTS	5.93		17.37														2																
STA 14+630.300	LT	PIPE CULVERTS														14.63														2					
STA 14+659.300	LT	PIPE CULVERTS														10.36														2					
STA 14+664.800	RT	PIPE CULVERTS	6.27		17.68														2																
STA 14+696.800	RT	PIPE CULVERTS										16.15														2									
STA 14+711.600	LT	PIPE CULVERTS	7.34					12.80														2													
STA 14+725.800	RT	PIPE CULVERTS											12.80														2								
STA 14+756.800	LT	PIPE CULVERTS															11.58														2				
STA 14+763.300	RT	PIPE CULVERTS											15.85														2								
STA 14+770.800	LT	PIPE CULVERTS															12.50														2				
STA 14+861.800	RT	PIPE CULVERTS									19.51														2										
STA 14+886.300	RT	PIPE CULVERTS								15.24														2											
STA 14+926.300	LT	PIPE CULVERTS									12.80														2										
STA 14+926.300	RT	PIPE CULVERTS								12.50														2											
STA 14+981.900	LT	PIPE CULVERTS								12.80														2											

CONTINUED

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

PIPE CULVERT SCHEDULE

SCALE — DRAWN BY KOJ

DATE DECEMBER 22, 2008 — CHECKED BY LWJ

H. M. & G. NO. 4420

PLOT DATE = 12/22/2008
FILE NAME = H:\4420\Contract 94533\SHT.024_sch_pipeculverts_V8.dgn