



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 4, 2008

SUBJECT: FAP Route 304 (IL 100)
Project BRF-0304 (036)
Section 5BR-2
Calhoun County
Contract No. 76948
Item No. 13, April 25, 2008 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 1 and 3 of the Schedule of Prices.
2. Revised sheets 2, 3, 4 and 6 of the Plans.
3. Revised page ii of the Table of Contents to the Special Provisions.
4. Added page 119 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson;
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT
NUMBER -

76948

State Job # - C-98-115-05
PPS NBR - 8-00106-0000
County Name - CALHOUN- -
Code - 13 - -
District - 8 - -
Section Number - 5BR-2

Project Number
BRF-0304/036/

Route
FAP 304

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X5020501	UNWAT STR EX PROT L1	EACH	1.000				
X5020502	UNWAT STR EX PROT L2	EACH	1.000				
X7200200	WIDE LOAD SIGNING	L SUM	1.000				
* Z0001900	ASB BEARING PAD REMOV	EACH	48.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
20100110	TREE REMOV 6-15	UNIT	99.000				
20100210	TREE REMOV OVER 15	UNIT	824.000				
20200100	EARTH EXCAVATION	CU YD	200.000				
20200500	EARTH EXC WID	CU YD	80.000				
* 20700400	POROUS GRAN EMB SPEC	CU YD	126.000				
* 28000255	TEMP EROS CONTR SEED	ACRE	0.250				
* 28000300	TEMP DITCH CHECKS	EACH	3.000				
* 28100107	STONE RIPRAP CL A4	SQ YD	255.000				
* 28100109	STONE RIPRAP CL A5	SQ YD	1,479.000				
* 28100807	STONE DUMP RIP CL A4	TON	4,021.000				
* 28200200	FILTER FABRIC	SQ YD	1,734.000				
35600712	HMA BC WID 9	SQ YD	306.000				
40600200	BIT MATLS PR CT	TON	0.500				
* REVISED : APRIL 3, 2008							

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

76948

State Job # - C-98-115-05
 PPS NBR - 8-00106-0000
 County Name - CALHOUN- -
 Code - 13 - -
 District - 8 - -
 Section Number - 5BR-2

Project Number
 BRF-0304/036/

Route
 FAP 304

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
* 50300225	CONC STRUCT	CU YD	168.000					
50300255	CONC SUP-STR	CU YD	155.400					
50300260	BR DECK GROOVING	SQ YD	402.000					
50300280	CONCRETE ENCASEMENT	CU YD	10.800					
50300300	PROTECTIVE COAT	SQ YD	576.000					
50500105	F & E STRUCT STEEL	L SUM	1.000					
50500505	STUD SHEAR CONNECTORS	EACH	2,376.000					
* 50800205	REINF BARS, EPOXY CTD	POUND	52,150.000					
* 50800515	BAR SPLICERS	EACH	517.000					
51201600	FUR STL PILE HP12X53	FOOT	575.000					
* 51201900	FUR STL PILE HP14X89	FOOT	620.000					
* 51202305	DRIVING PILES	FOOT	1,195.000					
51203600	TEST PILE ST HP12X53	EACH	2.000					
51203900	TEST PILE ST HP14X89	EACH	2.000					
51205200	TEMP SHT PILING	SQ FT	673.000					
			* REVISED : APRIL 3, 2008					

RETROREFLECTIVE SHEETING, NONREFLECTIVE SHEETING, AND TRANSLUCENT OVERLAY
FILM FOR HIGHWAY SIGNS (BDE) 59
SEEDING (BDE) 65
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)..... 66
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)..... 70
STEEL INSERTS AND BRACKETS CAST INTO CONCRETE (BDE) 71
STEEL PLATE BEAM GUARDRAIL (BDE) 71
STONE GRADATION TESTING (BDE)..... 72
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 72
TEMPORARY EROSION CONTROL (BDE) 72
THERMOPLASTIC PAVEMENT MARKINGS (BDE) 73
WATER BLASTER WITH VACUUM RECOVERY (BDE)..... 74
WORKING DAYS (BDE) 74
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 75
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 78
404 PERMIT..... 82
NATIONWIDE PERMITS AND CONDITIONS 88
IEPA REGIONAL CONDITIONS..... 101
INCENTIVE/DISINCENTIVE TO OPEN STRUCTURE TO STAGE 2 TRAFFIC 119

Revised 04/04/2008

INCENTIVE/DISINCENTIVE TO OPEN STRUCTURE TO STAGE 2 TRAFFIC

The contractor shall schedule his/her operations to complete the Stage 1 construction, have the weight limit restriction removed, and have stage 2 construction staging open to traffic by no later than September 1, 2008.

In the event that all work herein specified is not completed by the specified date, disincentives for each calendar day beyond the specified date will be deducted in the amount of \$10,000.00 per day. Such damages may be deducted by the Department from any monies due the Contractor.

In the event that all work herein specified is completed before the specified date, an incentive in the amount of \$10,000.00 per day for each calendar day that the weight limit restriction has been removed and the stage 2 construction staging open to traffic prior to the specified date shall be paid to the contractor. The amount of incentive payment shall not exceed five calendar days, i.e. \$50,000.00 total.

A calendar day is every day on the calendar and starts at 12:00 midnight and ends at the following 12:00 midnight, twenty-four hours later.

Added 04/04/2008