


SIGNING SCHEDULE

LOCATION	72000100	72000200	72300100	72400100	72400200	72400310	72900100	72900200
	SIGN PANEL TYPE 1	SIGN PANEL TYPE 2	INSTALL EXIST SIGN PANEL	REMOVE SIGN PANEL ASSEMBLY - TY A	REMOVE SIGN PANEL ASSEMBLY - TY B	REMOVE SIGN PANEL TYPE 1	METAL POST TYPE A	METAL POST TYPE B
	SQ FT	SQ FT	SQ FT	EACH	EACH	SQ FT	FOOT	FOOT
US ROUTE 30								
259+00 TO 269+00	62	0	22	4	1	0	67	28
269+00 TO 280+50	38	0	8	14	0	0	52	14
280+50 TO 289+25	36	0	9	9	0	0	90	0
289+25 TO 301+00	75	15	42	5	1	20	113	12
SAUK TRAIL								
378+50 TO 387+00	92	0	32	12	0	25	183	0
TOTALS	302	15	113	44	2	45	504	54

MAINTENANCE OF TRAFFIC /EROSION CONTROL SCHEDULE

LOCATION	35101600 AGG BASE CRSE TY B, 4"	44000500 COMB C&G REMOVAL	60603800 COMB CONC C&G TY B-6.12	70400100 TEMP CONC. BARRIER	70600255 IMPACT ATTEN. TEMP	Z0062456 TEMP PAVEMENT	Z0004514 HMA DRIVEWAY PAVEMENT, 4"	PAVEMENT MARKING TAPE					EPOXY						
								70300510 TYPE III LTR & SYM	70300520 TYPE III 4"	70300540 TYPE III 6"	70300560 TYPE III 12"	70300570 TYPE III 24"	78005100 LETTERS & SYMBOLS	78005110 LINE 4"	78005130 LINE 6"	78005150 LINE 12"	78005180 LINE 24"		
								SQ FT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT	FOOT		
PRE-STAGE	US ROUTE 30																		
	257+00 TO 269+00	1,574	0	43	0	0	158	0	0	0	0	0	0	0	0	0	0	0	0
	269+00 TO 280+50	3,232	0	268	0	0	141	0	0	0	0	0	0	0	0	0	0	0	0
	280+50 TO 289+25	785	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	289+25 TO 301+00	1,491	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	SAUK TRAIL																		
	378+50 TO 387+00	0	0	0	0	270	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGES 1 & 2	US ROUTE 30																		
	257+00 TO 269+00	0	0	0	0	0	0	0	0	0	0	0	0	0	4,872	0	0	0	0
	269+00 TO 280+50	0	0	0	659	1	0	0	0	0	0	0	0	0	5,878	0	0	0	0
	280+50 TO 289+25	0	0	0	781	3	0	0	0	0	0	0	0	245	6,411	0	28	132	0
	289+25 TO 301+00	0	0	0	0	0	0	0	0	0	0	0	0	41	7,239	288	46	63	0
	SAUK TRAIL																		
	378+50 TO 387+00	453	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGE 3	US ROUTE 30																		
	257+00 TO 269+00	0	43	0	0	0	0	0	4,225	0	0	35	0	0	0	0	0	0	0
	269+00 TO 280+50	0	268	0	0	0	0	0	7,949	0	0	0	0	0	0	0	0	0	0
	280+50 TO 289+25	0	0	0	0	0	0	61	4,248	0	0	33	0	0	0	0	0	0	0
	289+25 TO 301+00	0	0	0	0	0	0	62	5,610	696	40	57	0	0	0	0	0	0	0
	SAUK TRAIL																		
	378+50 TO 387+00	0	0	0	0	0	0	41	1,312	128	0	0	0	0	0	0	0	0	0
STAGE 4a	US ROUTE 30																		
	257+00 TO 269+00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	269+00 TO 280+50	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	280+50 TO 289+25	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	289+25 TO 301+00	0	0	0	0	0	0	0	0	0	0	90	0	0	0	0	0	0	0
	SAUK TRAIL																		
	378+50 TO 387+00	187	0	0	0	187	0	0	0	0	0	0	0	0	0	0	0	0	0
STAGE 4b	US ROUTE 30																		
	257+00 TO 269+00	0	0	0	0	0	0	0	273	0	0	32	0	0	0	0	0	0	0
	269+00 TO 280+50	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	280+50 TO 289+25	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
	289+25 TO 301+00	0	0	0	0	0	0	0	666	96	0	11	0	0	0	0	0	0	0
	SAUK TRAIL																		
	378+50 TO 387+00	181	0	0	0	181	0	0	1,694	0	0	19	0	0	0	0	0	0	0
TOTAL		7,904	311	311	1,440	4	7,721	299	206	25,977	921	40	277	286	24,400	288	74	195	



USER NAME = dsherman
 PLOT SCALE = 1'
 PLOT DATE = 2/3/2014

DESIGNED - DSS
 DRAWN - DRP
 CHECKED - VJD
 DATE - 01/31/2014

REVISED -
 REVISED -
 REVISED -
 REVISED -

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES

SCALE: N/A SHEET NO. 6 OF 9 SHEETS

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
353	11-Y-A	COOK	354	33
CONTRACT NO. 60R19				
ILLINOIS FED. AID PROJECT				