

TEMPORARY PAVEMENT			
LOCATION	OFFSET	SQ YD	
PRE-STAGE			
STA. 46+00 TO 49+50	RT/LT	238.3	
STA. 50+00 TO 51+25	RT/LT	82.9	
STA. 51+15 TO 51+33	LT	22.8	
STA. 51+42 TO 51+48	LT	12.3	
STA. 51+67 TO 51+92	LT	73.0	
STA. 52+09 TO 57+19	RT/LT	461.1	
STA. 60+43 TO 65+21	LT	211.6	
STA. 65+06 TO 65+37	LT	60.0	
STA. 65+41 TO 65+45	LT	15.9	
STA. 65+66 TO 65+91	LT	109.0	
STA. 66+08 TO 69+22	RT/LT	341.8	
STA. 74+07 TO 81+87	RT	516.5	
STA. 79+90 TO 84+88	LT	500.2	
STAGE I			
STA. 48+90 TO 50+37	LT	55.5	
STA. 52+67 TO 56+89	LT	286.3	
STA. 60+16 TO 65+46	LT	193.7	
STA. 66+08 TO 69+94	LT	283.6	
STA. 71+86 TO 72+85	LT	16.4	
STA. 77+78 TO 79+90	LT	98.3	
STAGE IA			
STA. 64+46 TO 66+03	LT	38.0	
STA. 73+07 TO 73+67	LT	10.0	
STAGE IB			
STA. 50+37 TO 52+67	RT/LT	85.9	
STA. 72+85 TO 73+07	LT	3.7	
TOTAL		3717	

TEMPORARY RAMP	
LOCATION	SQ YD
ALLEN RD.	
Sta. 804+41.17	12.78
ALTA LN.	
Sta. 112+50	13.33
RAMP A	
Sta. 2+00	15.52
Sta. 1+26.09	29.62
RAMP B	
Sta. 19+70.59	7.78
Sta. 23+49.24	37.02
RAMP C	
Sta. 22+67.99	15.56
Sta. 23+17.99	25.92
RAMP D	
Sta. 2+91.62	15.56
Sta. 2+41.62	30.54
TOTAL	
204	

SHORT TERM PAVEMENT MARKING	
LOCATION	3 Applications (FT)
ALLEN RD.	
CL. Sta. 802+32.08 to Sta. 804+41.17	72
ALTA LN.	
Sta. 112+50 to Sta. 113+00	24
RAMP A	
Sta. 1+26.09 to Sta. 2+00	24
RAMP B	
Sta. 19+70.59 to Sta. 23+49.24	256
RAMP C	
Sta. 22+67.99 to Sta. 23+17.99	24
RAMP D	
Sta. 2+41.62 to Sta. 2+91.62	24
TOTAL	
424	

WORK ZONE PAVEMENT MARKING REMOVAL	
LOCATION	SQ FT
JOBSITE	
STAGE I	4283
STAGE IA	787
STAGE IB	823
WINTER SHUTDOWN	4904
STAGE II	7344
STAGE IIA	431
STAGE IIB	1492
STAGE III	5966
STAGE IIIA	1377
TOTAL	27407