



TEMPORARY PHASE DESIGNATION DIAGRAM

* PHASES TO REMAIN INACTIVE UNTIL BUNKER HILL RD. IS OPEN TO TRAFFIC.
 PLACING PHASE MOVEMENTS INTO OPERATION INCLUDED IN "TEMPORARY TRAFFIC SIGNAL INTSALLATION" PRICE.

NOT TO SCALE

USER NAME = sparksgw PLOT SCALE = 40.0000' / in. PLOT DATE = Feb-04-2014 01:44:57PM	DESIGNED -	REVISED - WCD 10/17/2013	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TEMPORARY CABLE PLAN WABASH AVE. & ASH GROVE/BUNKER HILL RD.		F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	DRAWN - BDM	REVISED -		8012	21(W-3, TS-1, RS-7)	SANGAMON	679	346		
	CHECKED - JSA	REVISED -		CONTRACT NO. 72890			ILLINOIS FED. AID PROJECT			
DATE - 7/15/09	REVISED -	SCALE:	SHEET NO. 11 OF 37 SHEETS	STA.	TO STA.					