

STAGING SCHEDULE

LOCATION	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3	TEMPORARY RUMBLE STRIP	TEMPORARY BRIDGE TRAFFIC SIGNALS
	FOOT	FOOT	EACH	EACH	EACH	EACH
SN 014-0058						
STAGE I	1475		2			
STAGE II		1475		2		
STAGE I & II					6	1
TOTAL	1475	1475	2	2	6	1

NOTE: TEMPORARY BRIDGE TRAFFIC SIGNAL QUANTITY IS FOR THE SYSTEM OF SIGNALS, PAID FOR AS EACH SYSTEM.

PAVEMENT MARKING SCHEDULE

LOCATION	PAINT			TEMPORARY PVMT			PAVEMENT MARKING	WORK ZONE PAVEMENT MARKING
	MARKING - LINE 4"			MARKING - LINE 4"				
	CENTERLINE	EDGE LINE		CENTERLINE	EDGE LINE		REMOVAL	REMOVAL
	SKIP-DASH	WHITE		SKIP-DASH	WHITE		REMOVAL	REMOVAL
	YELLOW	LEFT	RIGHT	YELLOW	LEFT	RIGHT	SQ FT	SQ FT
S.N. 014-0058	80	1390	1390	80	1390	1390	954	954
TOTAL =	2860			2860			954	954

FILE NAME =	USER NAME = dntelmenjn	DESIGNED -	REVISED -
et:\pw\work\p\dot\dntelmenjn\1\0370447	0876691-sh-t-plan.dgn	DRAWN -	REVISED -
	PLOT SCALE = 100.0000' / 1in.	CHECKED -	REVISED -
	PLOT DATE = 2/7/2014	DATE -	REVISED -

STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

SCALE: SHEET NO. OF SHEETS STA. TO STA.

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
327	14-14B-I	CLINTON	27	5
CONTRACT NO. 76G91			ILLINOIS FED. AID PROJECT	