

TRAFFIC CONTROL SCHEDULE

LOCATION				LT/RT	PAVEMENT MARKING TAPE, TYPE III				24" SOLID WHITE FOOT	CHANGEABLE MESSAGE SIGN CAL MO	REMARKS
					4"						
					SKIP DASH WHITE FOOT	WHITE FOOT	SOLID YELLOW FOOT	BLACK FOOT			
STATION	TO	STATION									
CONTRACT 78221											
PRE-STAGE											
479+50	-	592+90			5,222	23,449	20,891	52,255		64	FOR LANE SHIFT TO CONSTRUCT MEDIAN SHOULDER (SEE STAGE 1 FOR PROPOSED BREAKDOWNS)
STAGE 1											
IL 13 WESTBOUND											
480+37.10	-	491+93.70	RT		289	1,157	1,157	2,603			
494+00.70	-	519+93.37	RT		648	2,905	2,593	6,146			
521+28.29	-	559+71.58	RT		961	4,173	3,844	8,978			
560+96.20	-	585+82.59	RT		622	2,814	2,487	5,923			
587+12.71	-	592+90.74	RT		145	912	578	1,635			
IL 13 EASTBOUND											
479+50.00	-	492+61.88	LT		328	1,608	1,312	3,248			
493+95.75	-	519+63.61	LT		642	2,867	2,569	6,078			
521+72.77	-	559+68.20	LT		949	4,139	3,796	8,884			
560+93.39	-	585+82.48	LT		622	2,809	2,490	5,921			
587+14.44	-	587+79.08	LT		16	65	65	146			
STAGE 1D											
NORTH FRONTAGE ROAD											
26+43.59	-	28+01.14	LT			158	316	10			
26+43.59	-	28+01.14	RT			158		10			
DONNA DRIVE											
98+42.81	-	101+40.53	LT			298	595	10			
98+42.81	-	101+40.53	RT			298		10			
BRIGGS ROAD											
12+65.46	-	13+10.63	LT			45		10			
11+99.44	-	13+27.12	RT			123	245	10			
BRIGGS ROAD SPUR											
100+13.03	-	100+44.14	LT			31		10			
100+07.67	-	101+25.28	RT			118	235	10			
STAGE 3E											
IL 13 WESTBOUND											
491+93.70	-	494+00.70	LT		52	207	207	466			
519+93.37	-	521+28.29	LT		34	135	135	304			
559+71.58	-	560+96.20	LT		31	125	125	281			
585+82.59	-	587+12.71	LT		33	130	130	293			
IL 13 EASTBOUND											
492+61.88	-	493+95.75	RT		33	134	134	301			
519+63.61	-	521+72.77	RT		52	209	209	470			
559+68.20	-	560+93.39	RT		31	125	125	281			
585+82.48	-	587+14.44	RT		33	132	132	297			
PROJECT TOTALS					10,743	49,322	44,371	101,816	80	64	