STAGE 4 PAVEMENT SCHEDULE

CRC PROC POLY HMA | POLY HMA HMA BIT MATLS BRIDGE .
EATN o Vi | PR | o g0t | o) PRERRT | quckldR o) US| BDRET | BONREE | (SO s (Pl Peciar | AR EEL
FT SQ YD $G YD TON s YD 50 YD TON TON TON POUNDS POLINDS sa YD SQ YD
STAGE 4

834491, 42| TO ; B38+11. 42 NB I-57 ( IS7648B) TL & IS (BUTT JOINT) £2 X X X X X 43 33 20 66 126 X X
838+11. 42| TO | B44+71. 86 NB I-57 TGO WB 1-64 ( TAPERD1) Il & IS 12 X X X % X 100 113 38% 594 336 881 X
2364+05. 7] T0 |2382+54, 88 NB I-57 TO W8 I-64 { I5764D) IL & IS 12 X X X X X 280 316 1030 1665 1110 24686 X
2382+54. B8] 7O 12385+74. 88| NB [-57 TO WB I-64 {I5764D) IL & IS (transition} 1z X X X X X 48 Kt 53 288 192 X X
2388450, 04| TO [2391+70. 04 NB I-57 TO WB I-64 { I5764D0) IL & IS (tronsition: 12 X X X X X 48 T0 53 288 192 X X
2391470, 04} TO {2403+05. 51 N8 I~-57 TC WB I-64 ( I5764D) IL & IS 12 X X X X )4 172 194 663 1022 681 1514 X
2360+00, 00 TO 12363+46. 36 WB I-84 (I64) IL & IS 12 X X X X X 52 53 204 32 208 462 X
2356+80, DD} TO |2380+00, 00 WB I-64 (164} IL & IS {BUTT JOINT} 12 X X X X X 49 33 20 66 iz26 % X X
X

833+05, 03] TO | 836+425. Q3 SB I-8T7 (I57644) Ii, & IS (BUTT JOINT} 12 X X X X X 49 33 20 126 Ih X X
836425. 03] TO ] 878+00. 00 S8 I-57 ([5764A) IL & IS 12 X X X X X €32 712 2460 3757 2505 5567 x
878+00. 00| TO | 881420, 00 SB 1-57 ( I5764A) IL & IS, PATCH & R/S { transltion) 12 X b4 X X X 42 78 /0 X X
881+20. 007 TO | 885+00. 00 SB I-57 (I5764A) IL & IS, PATCH & R/S 12 X X X X R 43 33 x X X
TOTAL STAGE 4 0 0 O 0 0 1, 5€7 1,774 5, 056 8, 250 6, 070 10, 889 0
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