


DATE	3/1/13
PROJECT OFFICER	JOHN J. HAN
PROJECT ENGINEER	JOHN J. HAN
PROJECT MANAGER	JOHN J. HAN
PROJECT SUPERVISOR	JOHN J. HAN
PROJECT ASSISTANT	JOHN J. HAN
PROJECT CLERK	JOHN J. HAN
PROJECT OPERATOR	JOHN J. HAN
PROJECT LABORER	JOHN J. HAN
PROJECT DRIVER	JOHN J. HAN
PROJECT MAINTENANCE	JOHN J. HAN
PROJECT CLEANUP	JOHN J. HAN
PROJECT STORAGE	JOHN J. HAN
PROJECT DISPOSAL	JOHN J. HAN
PROJECT RECYCLING	JOHN J. HAN
PROJECT REUSE	JOHN J. HAN
PROJECT REPAIR	JOHN J. HAN
PROJECT REPLACE	JOHN J. HAN
PROJECT REMOVE	JOHN J. HAN
PROJECT DESTROY	JOHN J. HAN



NOTE
 FOR CURVE DATA SEE ALIGNMENT PLANS, SHT 47
 FOR EARTHWORK CROSS SECTIONS, SEE UPRR STAGED CROSS SECTIONS
 FOR PROPOSED BRIDGE, SEE TEMPORARY SHOO-FLY BRIDGE PLANS
 TRACK MATERIAL TO BE SUPPLIED BY UPRR PER SPECIAL PROVISION 05050

IL 25 STEARNS ROAD BELVIDERE SUB. MP 37.71			
TRACK CONSTRUCTION QUANTITIES			
STAGE 1 - SHOO-FLY			
	END STA	START STA	QTY (LF)
TRACK CONSTRUCTION BY CONTRACTOR			
136# ISHH CWR, WOOD TIES			
SHOO-FLY	20014+14	20006+48	766
TRACK REALIGNMENT BY UPRR - 50% TIE RENEWAL			
REALIGNMENT - EAST END	20006+48	20003+60	288
REALIGNMENT - WEST END	20017+08	20014+14	294
TOTAL			582
TRACK REMOVAL BY UPRR			
ACROSS EXISTING BRIDGE	20012+00	20008+69	331

