INDEX TO SCHEDULES OF QUANTITIES
NO. DESCRIPTION SHEET NO.
I [SCHEDULE OF TREE REMOVAL 11
2 |SCHEDULE OF SODDING AND SEEDING 11
3 |SCHEDULE OF EROSION CONTROL ITEMS 11 3 SCHEDULE OF EROSION CONTROLITEMS
4 |SCHEDULE OF STONE RIPRAP AND FILTER FABRIC 11 ! (28000250)
5 |SCHEDULE OF AGGREGATE BASE COURSE, TYPE & 11 1(28000400) | (28000305) | (28000500) TEMPORARY | (25100630)
6 |SCHEDULE OF EARTHWORK QUANTITIES 12-18 STREET STATION PERIMETER | TEMPORARY | INLET AND | (28000510} | EROSION | EROSION
7 |SCHEDULE OF GEOTECHNICAL FABRIC FOR GROUND STABILIZATION 19 EROSION |  DITCH PIPE INLET CONTROL | CONTROL
B 8  |SCHEDULE OF AGGREGATE SUBGRADE IMPROVEMENT 12° 15 BARRIER | CHECKS |PROTECTION| FILTERS SEEDING BLANKET
s 9__[SCHEDULE OF BITUMINGUS MATERIALS (PRIME COAT) 19 ey S FooT | F00n) EACH) | __(EACH) | _(POUND) 50 YD)
10 |SCHEDULE OF HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT s Washiraon | 20000 S0 R ey o 550
11__[SCHEDULE OF TEMPORARY RAMP 19 Street 5200 16+00 1,402 22 ] 24 ) 3,486
:2 zgﬁgﬁ gi }TE)C')I'TEI([:)E:;;P?S\?I BINDER COURSE, 1L-19.0, N70 iz 1500 24+00 827 6 4l 1949
e 2 24+00 33+00 497 19 5 2,209
3 14 |SCHEDULE GF HOT-1iX ASPHALT SURFACE COURSE, MIX D, N50 19 T yEne 26 % = 557
15 |SCAEDULE OF HOT-IX ASPHALT SUREACE COURSE, MIX D', N70 19 e 23700 5 ; o o 1528
16 |SCHEDULE OF PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH 36 560 o = ; 3 = 5561
17 |SCHEDULE OF PORTLAND CEMENT CONCRETE SIDEWALK 5 (NCH 20 :
I8 |SCHEDULE OF DETECT ABLE WARNINGS 20 PROJECTTOTAL| _ 4,394 84 3 SUREINNS! 336 16,080
19 |SCHEDULE OF REMOVAL [TEMS 20
20 |SCHEDULE OF END SECTIONS 20
g 31 |SCHEDULE OF STORM SEWER REMOVAL AND TRENCH BACKFILL, 20
bt 22 |SCHEDULE OF STORM SEWERS AND TRENCH BACKFILL 21
4 23 |SCHEDULE OF DRAINAGE STRUCTURES 2223 4 SCHEDULE OF STONE RIPRAP AND FILTER FABRIC
kil 24 [SCHEDULE OF STRUCTURES TO BE ADJUSTED %4
' 35 |SCHEDULE OF DRAINAGE STRUCTURES TO BE REMOVED 74 STREET STATION (28100203) | (28100207)
26  |SCHEDULE OF CHAIN LINK FENCE, 4" (SPECIAL) 24 STONE RIPRAP, | STONE RIPRAP,| (28200200)
27  |SCHEDULE OF CONCRETE CURB, TYPE B 24 CLASSA2 CLASSA4 | FILTERFABRIC
28 |SCHEDULE OF COMBINATION CONCRETE CURB AND GUTTER 24 FROM TO (TON) (TON) (SQ YD)
79 |SCHEDULE OF PERMANENT PAVEMENT MARKINGS 74 Washington 260+00 G50
30 |SCHEDULE OF TEMPORARY PAVEMENT MARKING 24 Strect 3+50 G50
31 |{SCHEDULE OF FIRE HYDRANTS TO BE MOVED 24 9+50 15+00 TTer 54 12
32 |SCHEDULE OF PAVEMENT MARKING REMOVAL 24 15+00 20+00
33 |SCHEDULE OF REMOVE SIGN PANEL ASSEMBLY 25 2000 25+00
35 |SCHEDULE OF RAISED REFLECT/VE PAVEMENT MARKERS 75 25+00 29+50
35 |SCHEDULE OF TREES 25 3950 34+50
36 |SCHEDULE OF TEMPORARY ACCESS 25 34+50 | 39+50
37 |SCHEDULE OF MEDIAN [TEMS 25 39-50 | 45+00
3% |SCHEDULE OF PIPE UNDERDRAINS 4' (MODIFIED) 25 4500 | 50+50
39 |SCHEDULE OF TREE PROTECTION AND PRESERVATION 25 50+50 55+00
40 |SCHEDULE OF DRY RUBBLE STONE OR BROKEN CONCRELE TREE WELLS 75 55+00 60+00
41 [SCHEDULE OF FENCE REMOVAL 2% 0+00 §3+34
42 |SCHEDULE OF SURVEY MONUMENTS 26 Cedar tLake Road |18770 18+50
43 |SCHEDULE OF WATER MAIN STRUCTURES 76 18+50 23+40
44 |SCREDULE OF DUCTILE IRON WATER MAIN AND TRENCH BACKFILL 26 PROJECT TOTAL 67 54 12
45 |SCHEDULE OF WATER MAIN ITEMS 26
5 SCHEDULE OF AGGREGATE BASE COURSE, TYPE A (35100110)
1 SCHEDULE OF TREE REMOVAL
30T00T10) | (201002710) SIDEWALK PRIVATE COMMERCIAL
STREET STATION 6 TO 15 UNITS | OVER 15 UNITS STREET STATION . 6“2“;’; . ENT:";“;‘;QREA ENTRANCE AREA | MEDIAN AREA
DIAMETER DIAMETER (3.61 SF AREA*) (6* ) (8" THICK) (12-1/2"THICK) | VOLUME
T NS S 2 SCHEDULE OF SODDING AND SEEDING RO 5 {FooT) {5Q YD) 50 YD) 50YD) CUYD)
Washington 500100 1 areo (X2500910) | (21101615} Washington 200+00 4+50 945 665 30 285
Street TEo 350 STREET STATION (25200100) SEEDING, TOPSOIL Street 4+50 9+50 931 48 20 137
520 T 15700 z SODDING CLASS1 |FURNISHAND 9+50 15+00 906 19 20 129
1500 1 2000 9 5 {MODIFIED) | PLACE,4" 15+00 20+00 941 131 148
T e % = FROM | TO (SQ YD) (ACRE) (5Q YD) 20+00 25+00 311 35 105 138
T5v00 T 55+55 155 o1 Washingtors | 200-00 | 500 990 990 25700 35450 716 143 120
35+50 | 34760 i Streect 5:00 | 15°00 2,149 0.25 2,486 29-50 24+50 847 151 101 161
g0 | 39e0 P 15¢00 | 24+00 1,949 1,949 34+50 39450 868 517 203
s T iee0 ) s 24400 | 33+00 3,209 3,205 39+50 45400 916 311 175
4500 | 5050 1 = 33+00 | 43+50 3,557 3,557 35:00 5050 565 268 121
5050 | 500 43+50 | 53+00 1928 1,928 50+50 55100 52 105 33
55200 T 6000 = 5300 | 63+00 2,961 2,961 55+00 60+00
G000 | e3ad | PROJECT TOTAL| 15,743 0.25 16,080 62»00 63134
- : 1670 18+50 177 29 31
Cedar Lake Road igi;g ;ijﬁg ! Cedar Lake Road 775 37440 366 328 144
TOTAL "3 =58 PROJECT TOTAL 1,825
10% CONTINGENCY i3 24
PROJECT TOTAL 524 563 * AREA IS BASED UPON CROSS SECTION MEASUREMENT.
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