April 11, 2013

SUBJECT: Various Routes

Section D-7 WETLAND MITIGATION 2013

Lawrence County Contract No. 74557

Item No. 155, April 26, 2013 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Replaced the Schedule of Prices.
- 2. Revised sheets 3 and 4 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E. Acting Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tete Jalushya B.E.

Engineer of Project Management

cc: Roger Driskell, Region 4, District 7; Mike Renner; Estimates

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 74557 NUMBER -

State Job # - C-97-029-12

Project Number

Route

County Name - LAWRENCE- -

*REVISED: APRIL 11, 2013

VARIOUS

Code - 101 - - District - 7 - -

Section Number - D-7 WETLAND MITIGATION 2013

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
A2C020G3	T-CARYA CORDIF CG 3G	EACH	290.000				
A2C022G3	T-CARYA ILLINOI CG 3G	EACH	290.000				
A2C050G3	T-QUERC BICOL CG 3G	EACH	290.000				
A2C060G3	T-QUERC PALUS CG 3G	EACH	290.000				
A2C062G3	T-QUERC SHUMARD CG 3G	EACH	290.000				
C2001124	S-CEPHALAN OCCID 2'	EACH	290.000				
K0029632	WEED CONT N SEL/N RES	GALLON	19.000				
K1005884	TREE TRK PRED PROTECT	EACH	1,740.000				
X0324079	EXIST FIELD TILE REM	FOOT	15.000				
X2500400	INTERSEED CL 2 SPL	ACRE	30.000				
X2503000	MAINTENANCE MOWING	ACRE	180.000				
20101000	TEMPORARY FENCE	FOOT	5,626.000				
20200100	EARTH EXCAVATION	CU YD	17,163.000				
21400100	GRADING & SHAP DITCH	FOOT	50.000				
25000750	MOWING	ACRE	30.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT 74557 NUMBER -

State Job # - C-97-029-12

Project Number

Route

County Name - LAWRENCE- -

*REVISED: APRIL 11, 2013

VARIOUS

Code - 101 - - District - 7 - -

Section Number - D-7 WETLAND MITIGATION 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
*REV 28100207	STONE RIPRAP CL A4	TON	252.000				
*REV 28200200	FILTER FABRIC	SQ YD	339.000				
50105220	PIPE CULVERT REMOV	FOOT	71.000				
542D5473	P CUL CL D 1 EQRS 18	FOOT	55.000				
67100100	MOBILIZATION	L SUM	1.000				