

April 12, 2013

SUBJECT: FAP Route 331 (IL 13) Project NHPP-0331(063) Section (1-4)R-3, N-S Williamson County Contract No. 78280 Item No. 89, April 26, 2013 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page ii of the Table of Contents to the Special Provisions.
- 2. Added page 105 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E. Acting Engineer of Design and Environment

Tet Daluchbyon A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Jeffrey Keirn, Region 5 District 9; Mike Renner; Estimates

DB/ks

Project NHF	te 331 (IL 13) PP-0331(063) (1-4)R-3,N-5
	imson County
Contra	act No. 78280
SYNTHETIC FIBERS IN CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH	l (BDE) 86
TEMPORARY EROSION AND SEDIMENT CONTROL (BDE)	87
TRACKING THE USE OF PESTICIDES (BDE)	87
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)	87
UTILITY COORDINATION AND CONFLICTS (BDE)	88
WARM MIX ASPHALT (BDE)	93
WEEKLY DBE TRUCKING REPORTS (BDE)	97
WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING (BDE)	98
WORKING DAYS (BDE)	98
STORM WATER POLLUTION PREVENTION PLAN	99
ILL 13 OFF PEAK LANE CLOSURES	

Revised 4-12-13

FAP Route 331 (IL 13) Project NHPP-0331(063) Section (1-4)R-3,N-5 Williamson County Contract No. 78280

## **ILL 13 OFF PEAK LANE CLOSURES**

Two lanes of through traffic must be maintained for both eastbound and westbound IL 13 at all times except off peak hours. The off peak lane closures (Illinois 13 eastbound and westbound down to one lane in each direction) will be allowed only during the hours of 7:00 PM to 7:00 AM.

Added 4-12-2013