



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2019

SUBJECT: FAI Route 90 (I-90)
Section 2018-143-BR
Cook County
Contract No. 62H73
Item No. 24, April 26, 2019 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised the Table of Contents of the Special Provisions
3. Revised sheets 3 and 32 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

MS

TABLE OF CONTENTS

LOCATION OF IMPROVEMENT	1
DESCRIPTION OF IMPROVEMENT	1
MAINTENANCE OF ROADWAYS	2
CLEANING EXISTING DRAINAGE STRUCTURES.....	2
TRAFFIC CONTROL PLAN	3
ADJUSTMENTS AND RECONSTRUCTIONS	4
AGGREGATE SUBGRADE IMPROVEMENT (D-1)	5
COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1)	7
FRICTION AGGREGATE (D-1)	8
HMA MIXTURE DESIGN REQUIREMENTS (D-1).....	11
PUBLIC CONVENIENCE AND SAFETY (DIST 1)	18
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1).....	19
STATUS OF UTILITIES (D-1)	31
CLASS D PATCHES, TYPE IV, 12 INCH (SPECIAL).....	32
PIPE UNDERDRAINS FOR STRUCTURES	33
STRUCTURAL REPAIR OF CONCRETE	34
WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND CULVERTS.....	45
REMOVE AND RE-ERECT EXISTING HANDRAIL	46
WEEP HOLES CORED	46
SALVAGE OF TEMPORARY CONCRETE BARRIER	49
TEMPORARY INFORMATION SIGNING.....	57
TRAFFIC CONTROL FOR WORK ZONE AREAS	58
SPEED DISPLAY TRAILER (D1).....	58
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1).....	60
EMBANKMENT I.....	61
TREE REMOVAL, ACRES (SPECIAL)	63
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING.....	65
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC).....	67
PIPE UNDERDRAINS FOR STRUCTURES	68
STRUCTURAL REPAIR OF CONCRETE	69

Revised 4/17/2019

WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND CULVERTS.....	80
COMPENSABLE DELAY COSTS (BDE)	81
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	85
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	87
DISPOSAL FEES (BDE)	97
EQUIPMENT PARKING AND STORAGE (BDE)	99
FUEL COST ADJUSTMENT (BDE)	99
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE).....	103
HOT-MIX ASPHALT – OSCILLATORY ROLLER (BDE)	104
HOT-MIX ASPHALT – TACK COAT (BDE).....	105
LIGHTS ON BARRICADES (BDE).....	106
PAVEMENT MARKING REMOVAL (BDE).....	107
PAYMENTS TO SUBCONTRACTORS (BDE)	108
PORTLAND CEMENT CONCRETE (BDE)	108
PROGRESS PAYMENTS (BDE).....	109
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)	110
STEEL COST ADJUSTMENT (BDE)	123
STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE)	125
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	126
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE).....	126
TEMPORARY PAVEMENT MARKING (BDE).....	127
TRAFFIC CONTROL DEVICES - CONES (BDE).....	130
TRAFFIC SPOTTERS (BDE).....	130
WARM MIX ASPHALT (BDE)	132
WEEKLY DBE TRUCKING REPORTS (BDE).....	134
WORKING DAYS (BDE).....	134