



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2007

SUBJECT: FAP Route 525
Section (11 & 12)RS-10
McHenry County
Contract No. 60B63
Item No. 15, April 27, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates; Design & Environment File

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60B63

State Job # - C-91-385-06
 PPS NBR - 1-75382-0200
 County Name - MCHENRY--
 Code - 111 - -
 District - 1 - -
 Section Number - (11 & 12) RS-10

Project Number

Route
 FAP 525

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
60604300	COMB CC&G TB6.12 VWGF	FOOT	250.000				
* 63000000	SPBGR TY A	FOOT	150.000				
63200310	GUARDRAIL REMOV	FOOT	37.500				
* DELETED							
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70100460	TRAF CONT-PROT 701306	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	16.000				
70300100	SHORT-TERM PAVT MKING	FOOT	14,010.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	254.800				
70300220	TEMP PVT MK LINE 4	FOOT	32,976.000				
70300240	TEMP PVT MK LINE 6	FOOT	1,248.000				
70300260	TEMP PVT MK LINE 12	FOOT	753.000				
70300280	TEMP PVT MK LINE 24	FOOT	32.000				
* REVISED : APRIL 13, 2007							