

# SCHEDULE OF QUANTITIES

F.A.E. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
303	1308B-4	BOONE	147	13
STA. _____		TO STA. _____		
FED. ROAD DIST. NO. _____		ILLINOIS		FED. AID PROJECT

20100110 TREE REMOVAL (6 TO 15 UNITS IN DIAMETER)

UNIT	LOCATION	OFFSET (FT)	
8	STA. 440+41	160	LT
11	STA. 440+43	182	LT
13	STA. 440+47	144	LT
10	STA. 440+50	61.7	RT
8	STA. 440+52	62.2	RT
8	STA. 440+56	58.8	RT
7	STA. 440+64	45.5	RT
8	STA. 440+74	45.25	RT
<hr/>			
73	TOTAL		

20100210 TREE REMOVAL (OVER 15 UNITS IN DIAMETER)

UNIT	LOCATION	OFFSET (FT)	
42	STA. 440+32	52.87	LT
<hr/>			
42	TOTAL		

20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

CU. YD.	LOCATION		
70	STA. 111+60	TO 112+21	STAGE I - 11'-44' LT (24") EXISTING CHANNEL
41	STA. 112+15	TO 112+50	STAGE I - RT (24") EXISTING CHANNEL
28	STA. 440+22	TO 440+64	STAGE II - 34' RT (24") - EXISTING CHANNEL
<hr/>			
139	TOTAL		

21101615 TOPSOIL FURNISH AND PLACE 4"

SQ. YD.	LOCATION		
7505	STA. 428+00	TO 450+00	STAGE III - LT
4455	STA. 428+00	TO 450+00	STAGE II - RT
<hr/>			
11960	TOTAL		

21301048 EXPLORATION TRENCH 48" DEPTH

FOOT	LOCATION		
300	STA. 500+00	TO 504+55.65	LT & RT (BEAVER CREEK)
200	STA. 432+96	TO 446+96	LT & RT (CONTINGENCY)
<hr/>			
500	TOTAL		

25000210 SEEDING, CLASS 2A

ACRE	LOCATION		
1.60	STA. 428+00	TO 450+00	STAGE III - LT
0.75	STA. 428+00	TO 446+96	STAGE II - RT
<hr/>			
2.35	TOTAL		

25000310 SEEDING, CLASS 4

ACRE	LOCATION		
1.60	STA. 428+00	TO 450+00	STAGE III - LT
0.25	STA. 428+00	TO 446+96	STAGE II - RT
0.06	STA. 999+50	TO 1002+25	STAGE III - LT & RT - 5' ALONG BOTH SIDES OF THE TOP OF CHANNEL
<hr/>			
1.91	TOTAL		

25000320 SEEDING, CLASS 5

ACRE	LOCATION		
1.60	STA. 428+00	TO 450+00	STAGE III - LT
0.25	STA. 428+00	TO 446+96	STAGE II - RT
0.06	STA. 999+50	TO 1002+25	STAGE III - LT & RT
<hr/>			
1.91	TOTAL		

25000400 NITROGEN FERTILIZER NUTRIENT

POUND	LOCATION		
288	STA. 428+00	TO 450+00	STAGE III - LT
90	STA. 428+00	TO 446+96	STAGE II - RT
6	STA. 999+50	TO 1002+25	STAGE III - LT & RT - 5' ALONG BOTH SIDES OF THE TOP OF CHANNEL
20	STA. 999+50	TO 1002+25	FORESLOPES
<hr/>			
404	TOTAL		

25000500 PHOSPHOROUS FERTILIZER NUTRIENT

POUND	LOCATION		
288	STA. 428+00	TO 450+00	STAGE III - LT
90	STA. 428+00	TO 446+96	STAGE II - RT
6	STA. 999+50	TO 1002+25	STAGE III - LT & RT - 5' ALONG BOTH SIDES OF THE TOP OF CHANNEL
20	STA. 999+50	TO 1002+25	FORESLOPES
<hr/>			
404	TOTAL		

25000600 POTASSIUM FERTILIZER NUTRIENT

POUND	LOCATION		
288	STA. 428+00	TO 450+00	STAGE III - LT
90	STA. 428+00	TO 446+96	STAGE II - RT
6	STA. 999+50	TO 1002+25	STAGE III - LT & RT - 5' ALONG BOTH SIDES OF THE TOP OF CHANNEL
20	STA. 999+50	TO 1002+25	FORESLOPES
<hr/>			
404	TOTAL		

25000750 MOWING

ACRE	LOCATION		
1.60	STA. 428+00	TO 450+00	LT
0.75	STA. 428+00	TO 450+00	RT
<hr/>			
2.35	TOTAL		

25001010 SEEDING, CLASS 2 (MODIFIED)

ACRE	LOCATION		
0.22	STA. 999+50	TO 1002+25	STAGE III - LT & RT
<hr/>			
0.22	TOTAL		

25100115 MULCH, METHOD 2

ACRE	LOCATION		
0.90	STA. 100+00	TO 121+00	STAGE I - LT - RUNAROUND
3.20	STA. 428+00	TO 450+00	STAGE III - LT
1.00	STA. 428+00	TO 450+00	STAGE II - RT
<hr/>			
5.10	TOTAL		

25100630 EROSION CONTROL BLANKET

SQ. YD.	LOCATION		
2673	STA. 100+00	TO 121+00	LT (RUNAROUND)
1087	STA. 100+00	TO 121+00	RT (RUNAROUND)
2147	STA. 428+00	TO 447+00	LT - STAGE II
2273	STA. 428+00	TO 447+50	RT - STAGE II
1250	STA. 429+00	TO 450+00	LT - STAGE III
<hr/>			
9430	TOTAL		

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE: VERT. \_\_\_\_\_  
HORIZ. \_\_\_\_\_  
DATE \_\_\_\_\_

DRAWN BY \_\_\_\_\_  
CHECKED BY \_\_\_\_\_

## SCHEDULE OF QUANTITIES