CONTRACT NO. 64800

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
303	130BR-4	BOONE	147	122
STA. 431+00.0000		TO STA. 432+29.0000		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

FINAL SURVEY	BY	DATE
SURVEYED		
PLOTTED		
NOTE BOOK TOTAL AC.		
AREAS		
NO. AREAS CHECKED		

ORIGINAL SURVEY	BY	DATE
SURVEYED		
PLOTTED		
NOTE BOOK TOTAL AC.		
AREAS		
NO. AREAS CHECKED		

PLOT DATE = Fri Dec 15 07:25:24 2006
FILE NAME = c:\Projects\p2030802\e8302xsig1.dgn
PLOT SCALE = 10.0000 ' / IN.
USER NAME = dizierso

160 150 140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150 160

860
855

ESMT.
857.55
PR. ROW
EX. ROW
0.00%
2%
1%
6.00%
857.53
855.09
C=21.47 F=38.18
EX. ROW
ESMT.

432+29.0000

ESMT.
857.93
PR. ROW
EX. ROW
0.00%
2%
1%
6.00%
857.53
855.20
C=19.61 F=43.37
EX. ROW
ESMT.

432+00.0000

ESMT.
856.62
PR. ROW
EX. ROW
0.00%
2%
1%
6.00%
857.57
855.39
C=14.68 F=43.79
EX. ROW
ESMT.

431+50.0000

ESMT.
859.15
EX. ROW
0.00%
2%
1%
6.00%
857.68
855.59
C=12.62 F=34.87
EX. ROW

431+00.0000

RUNAROUND REMOVAL STAGE III