



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 9, 2007

SUBJECT: FAP Route 67 (IL 97 / Jefferson St.)  
Project F-HSIP-0067 (075)  
Section S(RS-5, TS-7), L  
Sangamon County  
Contract No. 72851  
Item No. 43, April 27, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 1, 3 and 4 of the Schedule of Prices.
2. Revised sheets 1, 3, 4, 7, 15 – 18 and 27 of the Plans.
3. Added sheets 18A, 18B and 18C to the Plans.
4. Revised page ii of the Table of Contents to the Special Provisions.
5. Added page 63 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 72851

State Job # - C-96-520-07  
 PPS NBR - 6-60806-0000  
 County Name - SANGAMON- -  
 Code - 167 - -  
 District - 6 - -  
 Section Number - S(RS-5,TS-7),L

Project Number  
 F-HSIP-0067/075/

Route  
 FAP 67

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
X0320872	VIDEO VEH DET SYS	EACH	1.000					
X0323153	EC C GROUND 6 1C GRN	FOOT	2,973.000					
X4400100	PCC SURF REM VAR DP	SQ YD	1,239.000					
X7800520	POLYUREA PM SPL LN 5	FOOT	4,956.000					
X7800530	POLYUREA PM SPL LN 6	FOOT	728.000					
X7800550	POLYUREA PM SPL LN 12	FOOT	201.000					
X7800580	POLYUREA PM SPL LN 24	FOOT	114.000					
X8170245	EC C XLP USE 3-1C 12	FOOT	789.000					
X8270010	TRAN EX UD NWPL RECON	EACH	1.000					
X8804030	SH P LED 3F 1-3,4,5BM	EACH	1.000					
* Z0017100	DOWEL BARS	EACH	900.000					
* DELETED								
20200100	EARTH EXCAVATION	CU YD	500.000					
25000400	NITROGEN FERT NUTR	POUND	39.000					
25000500	PHOSPHORUS FERT NUTR	POUND	2.500					
			* REVISED : APRIL 6, 2007					

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 72851

State Job # - C-96-520-07  
 PPS NBR - 6-60806-0000  
 County Name - SANGAMON- -  
 Code - 167 - -  
 District - 6 - -  
 Section Number - S(RS-5,TS-7),L

Project Number  
 F-HSIP-0067/075/

Route  
 FAP 67

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
42400100	PC CONC SIDEWALK 4	SQ FT	7,576.000				
42400800	DETECTABLE WARNINGS	SQ FT	60.000				
44000157	HMA SURF REM 2	SQ YD	1,265.500				
44000200	DRIVE PAVEMENT REM	SQ YD	108.000				
44001700	COMB C C&G REM & REPL	FOOT	11.000				
44003100	MEDIAN REMOVAL	SQ FT	1,121.000				
44003900	MED SURF REM & REPL	SQ FT	92.000				
* 44200553	CL A PATCH T2 10	SQ YD	1,191.000				
* 44200557	CL A PATCH T3 10	SQ YD	64.000				
* 44200559	CL A PATCH T4 10	SQ YD	25.000				
* 44200970	CL B PATCH T2 10	SQ YD	400.000				
* 44200974	CL B PATCH T3 10	SQ YD	15.000				
* 44200976	CL B PATCH T4 10	SQ YD	25.000				
* DELETED							
* 44213000	PATCH REINFORCEMENT	SQ YD	1,255.000				
							* REVISED : APRIL 6, 2007

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 72851

State Job # - C-96-520-07  
 PPS NBR - 6-60806-0000  
 County Name - SANGAMON- -  
 Code - 167 - -  
 District - 6 - -  
 Section Number - S(RS-5,TS-7),L

Project Number  
 F-HSIP-0067/075/

Route  
 FAP 67

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
* 44213100	PAVEMENT FABRIC	SQ YD	400.000					
* 44213200	SAW CUTS	FOOT	11,608.000					
48101200	AGGREGATE SHLDS B	TON	74.000					
48203100	HMA SHOULDERS	TON	142.000					
60624600	CORRUGATED MED	SQ FT	1,057.000					
63000000	SPBGR TY A	FOOT	200.000					
63100089	TRAF BAR TERM T6B	EACH	2.000					
63100167	TR BAR TRM T1 SPL TAN	EACH	2.000					
63200305	SPBGR REM	FOOT	184.000					
67000400	ENGR FIELD OFFICE A	CAL MO	4.000					
67100100	MOBILIZATION	L SUM	1.000					
70100450	TRAF CONT-PROT 701201	L SUM	1.000					
70100460	TRAF CONT-PROT 701306	L SUM	1.000					
70102620	TR CONT & PROT 701501	L SUM	1.000					
70102630	TR CONT & PROT 701601	L SUM	1.000					
			* REVISED : APRIL 6, 2007					

TRAFFIC SIGNAL GROUNDING (BDE) ..... 53  
UNINTERRUPTABLE POWER SUPPLY (UPS) (BDE) ..... 55  
WORKING DAYS (BDE) ..... 60  
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ..... 60  
ADJACENT PROJECT ..... 63

Revised 04/09/2007

**ADJACENT PROJECT**

The Contractor is informed that there will be another highway improvement contract in progress in the area. The Contractors shall work together to coordinate construction activities to avoid delays and inconvenience to the motoring public.

The other project includes the patching of IL 4/Veterans Parkway, which will be let for bid in June 2007 and is a 30 working day contract. Coordination of these projects may necessitate the coordination of changeable message boards to ensure conflicting messages are not displayed.

Added 04/09/2007