

Table with 20 columns (STA FROM, TO STA, EARTH EXCAVATION, REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS, PGES PLACEMENT, EXCAVATION TO BE USED IN EMBANKMENT (15% SHRINKAGE), EMBANKMENT, EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)) and rows for stations 58+00.00 through 89+00.00. Includes a SUB-TOTAL row at the end.

CONTINUED NEXT SHEET

NOTE: SEE GENERAL NOTES SHEET 3 FOR TEMPORARY PAVEMENT INFORMATION.

FILE NAME = ... USER NAME = *USER* ... DESIGNED - ... REVISER - ...

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION FAP ROUTE 345 / US ROUTE 20

SCHEDULE OF QUANTITIES - XVI EARTHWORK SCHEDULES MCLEAN BLVD - STAGES II.2 TO II.4

Table with columns: F.A.P. RTE., SECTION, COUNTY, TOTAL SHEETS, SHEET NO., SCALE: N.T.S., SHEET NO., OF, STA., TO STA., FED. ROAD DIST. NO., [ILLINOIS] FED. AID PROJECT

