F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
336	112R-N	McHENRY	266	219
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
CONTRACT NO. 62537				

FINAL SURVEY — NO. | NOTE BOOK | SURVEYED | PLOTTED | TEMPLATE | AREAS | AREAS CHECKED | BY | DATE

ORIGINAL SURVEY — NO. | NOTE BOOK | SURVEYED | PLOTTED | TEMPLATE | AREAS | AREAS CHECKED | BY | DATE

REILAND DRIVE

887.84 — 1.59% — 886.30 — 2.00 % — 887.72

129+37.79

12" SANITARY

	CUT(SF)	FILL(SF)
PRESTAGE:	0.00	0.00
STAGE-1:	25.27	1.35
STAGE-2:	27.29	1.91
STAGE-3:	7.33	8.63

PR ROW — EX ROW — EX ROW — PR ROW

885.9 — 886.10 — 886.21 — -2.00 % — 886.49 — 886.73 — -1.50% — 886.91 — 1.50% — 886.73 — -2.00 % — 886.20 — -2.00 % — 886.3 — 2.00 %

10" WATER

30" S.S.

129+00.00

12" SANITARY

	CUT(SF)	FILL(SF)
PRESTAGE:	0.00	0.00
STAGE-1:	42.34	0.00
STAGE-2:	30.41	0.00
STAGE-3:	12.18	8.80

PR ROW — EX ROW — EX ROW — PR ROW

885.4 — -2.00% — 885.19 — 2.00 % — 885.72 — 885.73 — -1.50% — 885.30 — 1.50% — 885.72 — -2.00 % — 885.19

10" WATER

30" S.S.

128+00.00

12" SANITARY

LEGEND

- TEMPORARY PAVEMENT
- TEMPORARY AGGREGATE SHOULDER
- EXCAVATION OF UNSUITABLE SOIL AND REPLACEMENT WITH POROUS GRANULAR EMBANKMENT, SUBGRADE
- PAVEMENT REMOVAL