



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2017

SUBJECT: FAP Route 762 (IL 32)  
Project STP-0762(009)  
Section (1,2)RS-3  
Shelby County  
Contract No. 74548  
Item No. 32, April 28, 2017 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Recurring Special Provisions Check Sheet

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.  
Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Jeff South, Region 4, District 7; Tim Kell; Estimates

CWR/ck

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

<u>CHECK SHEET #</u>	<u>PAGE NO.</u>
1 X	Additional State Requirements for Federal-Aid Construction Contracts ..... 26
2 X	Subletting of Contracts (Federal-Aid Contracts) ..... 29
3 X	EEO ..... 30
4	Specific EEO Responsibilities Non Federal-Aid Contracts ..... 40
5	Required Provisions - State Contracts ..... 45
6	Asbestos Bearing Pad Removal ..... 51
7	Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ..... 52
8	Temporary Stream Crossings and In-Stream Work Pads ..... 53
9	Construction Layout Stakes Except for Bridges ..... 54
10	Construction Layout Stakes ..... 57
11	Use of Geotextile Fabric for Railroad Crossing ..... 60
12	Subsealing of Concrete Pavements ..... 62
13	Hot-Mix Asphalt Surface Correction ..... 66
14	Pavement and Shoulder Resurfacing ..... 68
15	Patching with Hot-Mix Asphalt Overlay Removal ..... 69
16	Polymer Concrete ..... 70
17	PVC Pipeliner ..... 72
18	Bicycle Racks ..... 73
19 X	Temporary Portable Bridge Traffic Signals ..... 75
20	Work Zone Public Information Signs ..... 77
21	Nighttime Inspection of Roadway Lighting ..... 78
22	English Substitution of Metric Bolts ..... 79
23 X	Calcium Chloride Accelerator for Portland Cement Concrete ..... 80
24	Quality Control of Concrete Mixtures at the Plant ..... 81
25	Quality Control/Quality Assurance of Concrete Mixtures ..... 89
26	Digital Terrain Modeling for Earthwork Calculations ..... 105
27	Reserved ..... 107
28	Preventive Maintenance – Bituminous Surface Treatment (A-1) ..... 108
29	Preventive Maintenance – Cape Seal ..... 114
30	Preventive Maintenance – Micro-Surfacing ..... 129
31	Preventive Maintenance – Slurry Seal ..... 140
32	Temporary Raised Pavement Markers ..... 149
33	Restoring Bridge Approach Pavements Using High-Density Foam ..... 150
34	Portland Cement Concrete Inlay or Overlay ..... 153