F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
74	(72-7)R-3	PEORIA	1360	81
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

CONCRETE BARRIER SCHEDULE

INTERSTATE I-74 STAGE 3A				CONCRETE BARRIER DOUBLE FACE (MODIFIED)	CONCRETE BARRIER BASE	CONCRETE BARRIER TRANSITION (MODIFIED)	CONCRETE BARRIER SINGLE FACE (MODIFIED)	CONCRETE BARRIER DOUBLE FACE (SPECIAL)	CONCRETE BARRIER TRANSITION (SPECIAL)
LOCATION	STA	TO	STA	M	SM	M	M	CU M	CU M
I-74 MAINLINE, WB									
	142+350.000		142+500.000	129.00	104.0	19.00			
	143+100.000		143+300.000					85.38	
	143+300.000		143+320.000					8.61	
	143+570.000		143+630.000					26.40	
	143+581.456		143+650.000					71.83	
	143+650.000		143+950.000					431.90	
	143+950.000		144+029.732					34.92	
RAMP A-3	10+673.439		10+700.000				26.56		
RAMP B-1	10+857.985		10+950.000					39.87	
	10+950.000		10+975.000					17.40	
	10+975.000		11+625.000	SEE STRUCTURAL PLANS					
RAMP B-3	10+385.968		10+555.565					77.30	
	10+555.565		10+580.001					10.02	
	10+686.315		10+900.000					97.27	
RAMP B-4	10+428.024		10+442.223					5.77	
	10+442.223		10+785.000					159.82	
	10+410.736		10+442.223				31.49		
	10+442.223		10+670.000				227.78		
	10+720.000		10+749.769				29.77		
RAMP B-5	10+625.000		10+697.234				72.23		
	10+800.000		10+850.000				50.00		
		STAGE	3A TOTAL	129.0	104	19.0	437.8	1,066.5	0.0

PARSONS TRANSPORTATION GROUP
Engineers and Planners

REVISIONS	
NAME	DATE
ADD CONC B BASE	01/31/05

ILLINOIS DEPARTMENT OF TRANSPORTATION

CONCRETE BARRIER

FAI ROUTE 74 (I-74) (WB)

SCHEDULES

DRAWN BY CADD

DATE 11/12/04 CHECKED BY RSC