D-©-Z BUILD EMBANKMENT FOR WEST FRONTAGE CONNECTOR MAINTENANCE OF TRAFFIC LEGEND FROM STA. 6083+00 TO STA. 6087+00. WORK ZONE (CURRENT STAGE) WORK ZONE (CONTD. FROM PREVIOUS STAGE) DIRECTION OF TRAFFIC PLASTIC DRUMS, SPACING AS SHOWN TEMPORARY PAVEMENT (INSTALLED IN CURRENT STAGE) TEMPORARY PAVEMENT (INSTALLED IN PREVIOUS STAGE) TEMPORARY IMPACT ATTENUATOR, TL 3 TEMP. CONC. BARRIER W/ PRISMATIC REFLECTORS @ 25 FT CTRS. VERTICAL PANELS, SPACING AS SHOWN -PROVIDE CONTRACTOR ACCESS TO INTERCHANGE INFIELD FOR BUILDING EMBANKMENT FOR WEST FRONTAGE CONNECTOR. INSTALLATION AND MAINTENANCE OF CONTRACTOR ACCESS SHALL BE INCIDENTAL TO TRAFFIC CONTROL AND PROTECTION PAY ITEM. ACCESS TO WORK ZONE IN INTERCHANGE INFIELD SHALL NOT BE ALLOWED FROM THE RAMPS. EJM ENGINEERING, INC. 411 South Wells Street Suite 800 Chicago, Illinois 60607 ROAD CONSTRUCTION AHEAD & WEST FRONTAGE CONNECTOR-W21-1a(0) (48" × 48") W20-I103(0) (48" × 48") MATCH LINE SEE SHEET MOT-22 WEST FRONTAGE CONNECTOR STA. 6086+50.00 KEY MAP REVISED -DESIGNED - GR F.A.I RTE. 55 USER NAME = grai FILE NAME = SECTION COUNTY MAINTENANCE OF TRAFFIC STATE OF ILLINOIS REVISED .\D160f12-SHT-STAGING112.dgm DRAWN WILL 756 107 CONTRACT NO. 60F12

DEPARTMENT OF TRANSPORTATION

CHECKED - RY

DATE

- 02/04/2011

REVISED

REVISED

PLOT SCALE = 1:50

PLOT DATE = 2/2/2011

99-2HB-2B-1

FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT

STAGE 1

SCALE: 1"=50" SHEET NO. 11 OF 13 SHEETS STA.