



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 15, 2022

SUBJECT: FAP Route 407 (IL 336/IL 110)
Project HSIP-L851(219)
Section (55-2)N
McDonough County
Contract No. 68G88
Item No. 39, April 29, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices.
2. Revised page 32 of the Special Provisions revising the working days.
3. Revised sheets 1, 2, 5-11, 16, 20, 23, and 26 of the Plans.
4. Added sheets 14A, 15A, 29A, 44A, 44B, and 44C to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 30 working days.

Revised April 15, 2022