

Sta to Sta		Agg Shoulder Type B (TON)	Short Term Pav't mka (FT)	Work Zone Mka Rem (SQ FT)	Paint Pav't Mka Line 5" (FT)	RRPM Removal (EACH)	RRPM (EACH)	Temp RPM (EACH)	Cape Seal (SY)
12+54	280+87	2,036	2,683	1,118	73,791	336	336	1,342	65,592
280+87	284+89				1,608				
284+89	306+10	162	212	88	5,833	27	27	106	5,184
306+10	308+66				1,024				
308+66	322+47	104	138	58	3,798	18	18	69	3,376
322+47	414+14	696	917	382	25,209	114	114	458	22,408
TOTAL		2,998	3,950	1,646	111,263	495	495	1,975	96,560

Sandy Creek Bridge Omission: STA 280+87 to STA 284+89
 Little Sandy Creek Bridge Omission: STA 306+10 to STA 308+66

PAVEMENT PATCHING		
Sta to Sta		(SY)
12+54	414+14	25.0
TOTAL		25

GUARDRAIL REMOVAL		
Sta to Sta		(FT)
306+10	308+66	200.0
TOTAL		200