

EARTHWORK VOLUME (CU YD)

Station To Station	Length	Earth Excavation (Suitable Cut)					Earth Excavation (15% S.F.) Used for Embankment					Embankment (Suitable Fill)					Earthwork Balance (cu yd) (+) - Wastage / (-) - Shortage					Topsoil Excavation And Placement					Removal & Disposal of Unsuitable Material					Aggregate Subgrade Improvement					
		Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	Pre - Stage	Stage 1	Stage 2	Stage 3	Stage 4	
BROOKDALE ROAD																																					
501+00	501+50	50.0	0	112	0	0	0	0	95	0	0	0	0	0	27	0	0	0	0	0	68	0	0	0	0	0	63	0	0	0	0	0	0	0	0	0	0
501+50	502+00	50.0	0	29	0	0	0	0	24	0	0	0	0	0	13	0	0	0	0	0	12	0	0	0	0	0	36	0	0	0	0	0	0	0	0	0	0
502+00	502+50	50.0	0	29	0	0	0	0	24	0	0	0	0	0	14	0	0	0	0	0	11	0	0	0	0	0	34	0	0	0	0	0	0	0	0	0	0
502+50	503+00	50.0	0	25	0	0	0	0	21	0	0	0	0	0	15	0	0	0	0	0	6	0	0	0	0	0	36	0	0	0	0	0	0	0	0	0	0
503+00	503+50	50.0	0	38	0	0	0	0	32	0	0	0	0	0	9	0	0	0	0	0	23	0	0	0	0	0	19	0	0	0	0	0	0	0	0	0	0
503+50	504+00	50.0	0	52	0	0	0	0	44	0	0	0	0	0	3	0	0	0	0	0	42	0	0	0	0	0	23	0	0	0	0	0	0	0	0	0	0
504+00	504+50	50.0	0	33	0	0	0	0	28	0	0	0	0	0	6	0	0	0	0	0	22	0	0	0	0	0	40	0	0	0	0	0	0	0	0	0	0
SUB-TOTAL ==>>			0	316	0	0	0	0	269	0	0	0	0	0	86	0	0	0	0	0	183	0	0	0	0	0	251	0	0	0	0	0	0	0	0	0	0
SUB-TOTAL BY STAGE ==>>			5,871	14,216	8,395	17,138	3,847	4,991	12,084	7,136	14,567	3,270	2,747	2,976	2,932	4,456	717	2,243	9,108	4,204	10,111	2,553	4,434	9,984	2,566	8,241	1,611	0	348	0	308	94	0	348	0	308	94
TOTAL BY PAY-ITEM ==>>			49,467					42,047					13,828					28,220					26,835					750					750				
SAY ==>>			49,470										13,830					28,220					26,840					760					760				