



ADVANCE SIGNING FOR EASTBOUND DIEHL ROAD  
(SPACING MAY VARY DUE TO FIELD CONDITIONS)



DESIGNED <i>PJO</i> DRAWN <i>KES</i> CHECKED <i>JCM</i> DATE <i>12/14/2012</i>	REVISED -	<b>STATE OF ILLINOIS</b> <b>DEPARTMENT OF TRANSPORTATION</b>	<b>MAINTENANCE OF TRAFFIC – STAGE 3A</b> <b>DIEHL ROAD</b>		F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.		
	REVISED -		SCALE: AS SHOWN	SHEET NO. 89 OF 117 SHEETS	STA. 575+00	TO STA. 582+00	338	(112 & 113) WRS-6	DUPAGE	734 158	
	REVISED -						CONTRACT NO. 60R31				
	REVISED -						ILLINOIS FED. AID PROJECT				