

STRIPING SCHEDULE (CONT'D)												
LOCATION	TYPE	PERFORMED PLASTIC PAVEMENT MARKING, TYPE B - INLAID							RAISED REFLECTIVE PAVEMENT MARKERS		PAINT PAVEMENT MARKING CURB	PRISMATIC CURB REFLECTOR
		LETTERS & SYM (SQ FT)	4" STRIPE		8" STRIPE	12" STRIPE		24" STRIPE	ONE WAY (EA)	TWO WAY (EA)		
			WHITE (FT)	YELLOW (FT)	WHITE (FT)	WHITE (FT)	YELLOW (FT)	WHITE (FT)				
ALLEY 188+62.02	CROSSWALK							97				
ALLEY 190+65	CROSSWALK							50				
AUTUMN AVE	CROSSWALK STOP BAR DOUBLE SOLID							132		24		
BROWN AVE	CROSSWALK STOP BAR							126		24	4	
ALLEY 193+03	CROSSWALK							82				
ALLEY 194+20	CROSSWALK							50				
WADSWORTH ST	CROSSWALK STOP BAR							101		15		
ALLEY 196+76	CROSSWALK							31				
DELEVAN ST	CROSSWALK STOP BAR							96		17		
REBECCA AVE	CROSSWALK STOP BAR							89		12		
ALLEY 199+96	CROSSWALK							32				
TILLOTSON AVE	CROSSWALK STOP BAR							120		21		
ALLEY 201+69	CROSSWALK							42				
MARY AVE	CROSSWALK STOP BAR							132		25		
ALLEY 205+61	CROSSWALK							36				
HIGH SCHOOL AVE	CROSSWALK STOP BAR							140		26		
E HIGH SCHOOL AVE	CROSSWALK STOP BAR							142		27		
UNION AVE	CROSSWALK STOP BAR							118		24		
WILSON AVE	CROSSWALK STOP BAR							124		25		
INDIANA AVE	CROSSWALK STOP BAR DIAGONAL SOLID							143		24		
ALLEY 223+94	CROSSWALK							58				
SUBTOTAL (2)		0	0	308	39	1966	0	264	0	4	0	0

SIGN REMOVAL SCHEDULE					
LOCATION	OFFSET	SIDE	REMOVE SIGN PANEL ASSEMBLY TYPE A (EA)	REMOVE SIGN PANEL ASSEMBLY TYPE B (EA)	REMOVE SIGN PANEL TYPE 1 (SQ FT)
IL RTE 159					
160+06	36	RT	1		
168+98	20	RT	1		
169+29	28	LT	1		
169+67	18	RT	1		
169+89	29	LT	1		
170+65	33	LT	1		
170+90	17	RT	1		
171+37	31	LT	1		
171+47	17	RT		1	
173+43	33	LT	1		
173+79	32	LT	1		
175+34	12	RT	1		
175+43	34	LT	1		
175+76	12	RT	1		
176+68	46	LT	1		
176+76	47	LT	1		
178+53	29	RT	1		
179+56	13	LT	1		
182+08	16	LT		1	
182+27	29	RT	1		
183+10	28	RT	1		
184+67	26	RT	1		
185+11	20	LT	1		
185+57	25	RT	1		
185+95	22	LT	1		
187+55	24	LT	1		
189+33	23	LT	1		
189+33	22	LT	1		
189+99	22	LT	1		
190+84	33	RT	1		
192+12	24	LT	1		
192+21	22	RT	1		
193+23	23	LT	1		
193+81	20	RT	1		
193+83	24	LT	1		
195+41	20	RT	1		
195+66	26	LT	1		1.5
195+66	26	LT	1		1.5
196+83	24	LT	1		
197+33	21	RT	1		
197+96	22	RT	1		
199+24	22	LT	1		
201+99	22	RT	1		
202+26	21	RT	1		
202+42	21	RT	1		
202+72	24	LT	1		
203+60	21	RT	1		
203+99	32	RT	1		
204+57	22	RT	1		
205+06	23	LT	1		
207+66	35	RT	1		
208+30	23	RT	1		
210+43	23	LT		1	
211+02	21	RT	1		
219+50	23	LT	1		
220+32	9	RT		1	
227+57	34	LT		1	
227+64	46	LT	1		
227+94	24	RT	1		
228+00	43	LT	1		
228+52	34	LT		1	
229+19	27	RT	1		
230+59	34	LT		1	
231+81	36	RT	1		
231+97	35	LT	1		
234+10	45	LT	1		
234+43	37	LT	1		
234+71	35	LT	1		
236+32	36	RT	1		
236+70	43	RT	1		
E JOHNSON ST					
11+47	23	RT		1	
12+54	20	LT	1		
E MADISON AVE					
0+43	17	LT	1		
SUBTOTAL (1)			65	8	3

SIGN REMOVAL SCHEDULE (CONT'D)					
LOCATION	OFFSET	SIDE	REMOVE SIGN PANEL ASSEMBLY TYPE A (EA)	REMOVE SIGN PANEL ASSEMBLY TYPE B (EA)	REMOVE SIGN PANEL TYPE 1 (SQ FT)
E WICKLIFFE AVE					
58+79	24	RT	1		
58+95	43	LT		1	
60+40	20	RT	1		
E PARK AVE					
68+04	14	RT	1		
69+04	14	LT		1	
69+09	14	RT	1		
69+67	17	RT	1		
SPRING ST					
80+28	19	RT	1		
80+60	14	LT	1		
81+27	15	LT	1		
81+73	15	LT	1		
AUTUMN AVE					
90+37	1	RT	1		
BROWN AVE					
0+34	20	LT	1		
0+37	18	RT	1		
WADSWORTH					
0+42	18	LT	1		
DELEVAN ST					
0+34	21	LT	1		
REBECCA AVE					
0+37	20	LT	1		
TILLOTSON AVE					
3+33	20	LT	1		
MARY AVE					
0+36	19	LT	1		
HIGH SCHOOL AVE					
0+32	22	LT		1	
UNION AVE					
0+31	18	RT	1		
0+43	16	LT	1		
0+46	16	RT	1		
1+33	15	RT	1		
WILSON AVE					
100+55	22	LT	1		
INDIANA AVE					
0+44	24	LT	1		
0+47	18	LT	1		
ILLINOIS AVE.					
0+51	20	LT	1		
0+56	20	LT	1		
CALIFORNIA AVE					
0+48	20	LT	0	1	
CLAREMONT CT					
0+36	21	LT	1		
SUBTOTAL (2)			27	4	0
SUBTOTAL (1)			65	8	3
SUBTOTAL (2)			27	4	0
TOTAL			92	12	3

FILE NAME =	USER NAME = default	DESIGNED -	REVISED -
P:\Projects\513501\CADD\DN\0876885-sh	schedule.dgn	DRAWN -	REVISED -
	PLOT SCALE = 48.0000' / in.	CHECKED -	REVISED -
	PLOT DATE = 1/25/2013	DATE - 01/25/2013	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

SCHEDULES OF QUANTITIES			
F.A.P. RTE	SECTION	COUNTY	TOTAL SHEETS
600	60-(30,31,128)-3	MADISON	529
CONTRACT NO. 76B85			
SCALE: N/A	SHEET NO. 12 OF 31 SHEETS	STA. N/A	TO STA. N/A

ILLINOIS	FED. AID PROJECT
----------	------------------