

MAINLINE EXISTING SIGN SCHEDULE

SIGN NO.	LOCATION	SIGN INFORMATION			REMAIN IN PLACE	REMOVE AND REINSTALL	REMOVE	RELOCATE SIGN PANEL	WOOD POST (FT)	SIGN DESCRIPTION
		STATION	OFFSET	MOUNTING						
49	NB I-94 (DAN RYAN)	2295+09	76.9' R	STEEL POST	1					EXIT 60C
50	NB I-94 (DAN RYAN)	2299+80	73.2' R	STEEL POST	1					W4-1R
51	NB I-94 (DAN RYAN)	2302+08	94.7' R	WOOD POSTS	1					EXIT 60C
52	NB I-94 (DAN RYAN)	2308+57	98.7' RT	WOOD	1					AIS 3/4 MILE
53	NB I-94 (DAN RYAN)	2312+30	73.2' RT	WOOD	1					R2-1 (55 MPH)
54	NB I-94 (DAN RYAN)	2312+37	OVERHEAD	BRIDGE-MOUNT	1					EXIT 59B MARQUETTE RD 67TH ST 1 MILE, EXIT 59C 71ST ST 1/2 MILE, EXIT 60B 76TH ST & ARROW

TYLIN INTERNATIONAL

NOTES
 THE CONTRACTOR SHALL COORDINATE WITH THE CITY OF CHICAGO AND THE ENGINEER REGARDING THE RELOCATION OF EXISTING SIGNS.
 ALL WORK ON THIS SCHEDULE IS GOVERNED BY ARTICLE 107.25 EXCEPT WOOD POST AND RELOCATE SIGN PANEL.

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
 F.A.I. 94 (DAN RYAN EXPRESSWAY)
MAINLINE EXISTING SIGN SCHEDULE
 2 OF 2
 SCALE: NONE
 DATE: MARCH 7, 2006
 DRAWN BY: AMB
 CHECKED BY: TGB