c:Bpw_workBPWIDOTBLAUGHLINRLBA0183446BPavementMarkingSched.dgn

*DATE*

FAP) TOTAL | SHEET
o F.AL 72, F.AP. 67, F.AP. 75 & F.AP. 668 RTE. | SECTION COUNTY  |SHEETS|” No.
o D6 SPFLD-CLRLAKE DIRKSEN 2002 . - SaNcAMON | 383 | 143

FED. ROAD DIST. M0, T [ILLINOIS | FED. AT

D PROJECT

PAINT CONTRACT NO. 72088
PAVEMENT RATSED REFLECTIVE PRISMATIC CURB
LOCATION DOUBLE THERMOPLAST;iI:A;f:HENTSK’::R;i:s SKIP-DASH SKIP [>AsHPREFOF“\‘IED mom e T BLETTERS & il PAVEM::IL ’;:\\Z:IN(S;KIP DASH MARKING ONE WAﬁrAVE'gigkazﬁRKERTswo WAY | ONE sliﬁrLECTgﬁEs WAY
YELLOW 57| WHITE 5" |y | o gv| WHITE 6" | e 6o [vELLow gv| WHITE 87 |YELLOW 127) WHITE 1271\ rrp "5, | WHITE 67 |y igp go | WHITE 87 | WHITE 127 | WHITE 24" | "oy o) o | YELLOW 57 WHITE 57 | Wi o | winre oo | YELLOW 57| crystaL | amBer AMBER | CRYSTAL | AMBER
STATION TO STATION CINFT | LINFT | LINFT | LINFT | LINFT | LINFT | LINFT | LINFT | LINFT LINFT | LINFT | LINFT | LINFT | LINFT | LINFT SQ FT | LINFT | LINFT | LINFT_| LINFT | LINFT EACH EACH EACH EACH EACH
EAP 67 CLEAR LAKE AVE, (CON'T)
LT 131+62 TO LT 131+85 9
RT 131453 TO RT 132415 53
LT 20+10 70 LT 20+76 62
€ 20+33 T0 ¢ 20+42 i
LT 26+00 TO LT 26+04 3
LT 26+65 TO LT 26+70 78
RT 26+76 TO RT 26+94 22
RT 36+75 TO RT 38+23 58
LT 46431 T0 LT 47H0 70
¢ 126+10 8.8
¢ 127416 8.8
RT 129+05 8.8
RT 129490 8.8
RT 13000 17.6
RT 130+78 8.8
RT 130486 17.6
[T 131459 8.8
RT 131459 8.8
RT 131479 8.8
LT 20+63 17.6
[T 20+72 8.8
T 21+67 17.6
LT 21480 8.8
[T 22484 17.6
[T 23+0 8.8
RT 23433 8.8
RT 23465 8.8
RT 23477 8.8
LT 23+94 17.6
RT 24+46 8.8
RT 24+74 8.8
RT 25+03 8.8
RT 25+51 8.8
RT 25+60 8.8
LT 26+97 8.8
RT 27+1 8.8
LT 27+99 8.8
RT 28+21 8.8
RT 29407 8.8
LT 29+20 8.8
LT 30+21 8.8
LT MAGNOLIA STREET 50 5
LT COLBY AVE. 50 7
LT 131485 2
RT 131+87 18
RT 132+05 38
LT 20437 28
LT 20450 18
RT 25+74 50
LT 26+75 52
RT 26476 5
RT 124+60 T0 LT 126410 0
LT 126+10 TO LT 127+38 8
LT 124+95 TO LT 131485 3
RT 124495 TO RT 132405 9
RT 126+10 TO RT 127+40 7
RT 127+16 T0 LT 131485 Z 2
RT 129+05 TO RT 132+15 2
RT 129436 T0 RT 132405 2
LT 20+10 TO LT 25+15 24
RT 20+37 T0 LT 26+04 7] 26
RT 20+33 TO RT 25+74 3
RT 23+31 T0 RT 25+74 7
RT 23+71 T0 RT 26112 5 8
RT 26+68 TO RT 27+06 2
LT 26+65 TO LT 30+17 5 4
RT 26+76 TO LT 31458 2 2
FAP 67 SUB-TOTALS 0 0 100 0 0 0 a 55 143 0 0 a 0 128 283 3344 0 0 0 a 0 18 20 10 22 69
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BLANK, WESSELINK, COOK & ASSOCIATES

ENGINEERS - CONSULTANTS

DECATUR, ILLINOIS

SANGAMON COUNTY




