CONTRACT NO. 72432

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
317	**	*	196	182
STA. 444+00.0000	TO STA. 444+00.0000			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* BROWN & SCHUYLER CONTRACT NO. 72432
** 9RS-4, (10,11) RS-3; (10B-1) R

FINAL SURVEY	ORIGINAL SURVEY	NO.	BY	DATE
SURVEYED	SURVEYED			
PLOTTED	PLOTTED			
TRIANGULATE	TRIANGULATE			
NOTE BOOK	NOTE BOOK			
AREAS	AREAS			
AREAS CHECKED	AREAS CHECKED			

PROPOSED R-O-W LINE
175.00' LT.

EXISTING R-O-W LINE

EXISTING R-O-W LINE

499.62

478.00

APPROX. ELEV. OF ROCK

472.00

PROP ℄ US 24

468.72

468.08

1:2

1:2

1:2

1:2

1:6

1:4

1:3

2%

NOTE: THE ROCK SLOPE RATE TRANSITION ELEVATIONS SHOWN ON THE CROSS-SECTIONS MAY BE MODIFIED BY THE ENGINEER BASED ON FIELD CONDITIONS.

ROCK CUT ENDS
STA. 444+00 ±

FO

LEGEND

- PAVEMENT REMOVAL
- SHOULDER REMOVAL
- EROSION CONTROL BLANKET
- STONE DUMPED RIPRAP
- TOPSOIL EXCAV.

CUT = 1602.90 SQ. FT.
FILL = 24.20 SQ. FT
ROCK CUT = 987.80 SQ. FT.

TOPSOIL PLACEMENT = 15.70 SQ. FT.

444+00.00

PLOT DATE = Mar-24-2018 18:42:47 AM
PLOT TIME = 18:42:47 AM
FILE NAME = @FILE@