CONTRACT NO. 72432

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
317	**	*	196	191
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* BROWN & SCHUYLER CONTRACT NO. 72432
** 9RS-4, (10,11) RS-3; (10B-1) R

150 140 130 120 110 100 90 80 70 60 50 40 30 20 10 0 10 20 30 40 50 60 70 80 90 100 110 120 130 140 150 160

CONSTRUCTION ENDS STA. 454+50

EXISTING R-O-W LINE

EXISTING R-O-W LINE

470
465

FO

TOPSOIL PLACEMENT = 11.10 SQ. FT.

ZERO EARTHWORK

454+50.00

IMPROVEMENT ENDS STA. 454+00

EXISTING R-O-W LINE

PROP ℄ US 24

466.63

462.72

1:4

1:4

1:3

FO

CUT = 20.50 SQ. FT.
FILL = 0.10 SQ. FT

TOPSOIL PLACEMENT = 11.10 SQ. FT.

EROSION CONTROL BLANKET
ENDS STA. 454+50 RT.

454+00.00

LEGEND

- PAVEMENT REMOVAL
- SHOULDER REMOVAL
- EROSION CONTROL BLANKET
- STONE DUMPED RIPRAP
- TOPSOIL EXCAV.

FINAL SURVEY	NOTE BOOK	NO.	BY	DATE
SURVEYED				
PLOTTED				
TRIANGULATE				
AREAS				
AREAS CHECKED				

ORIGINAL SURVEY	NOTE BOOK	NO.	BY	DATE
SURVEYED				
PLOTTED				
TRIANGULATE				
AREAS				
AREAS CHECKED				

PLOT DATE = Mar-24-2010 10:48:28AM
PLOT TIME = 10:48:28 AM
FILE NAME = $FILE$