

**DRAINAGE STRUCTURES SCHEDULE**

STRUCTURE NUMBER / STATION	STAGE CONSTRUCTION	INLETS								MANHOLES										OTHER					
		INLET TY A TY 3 F&G	INLET TY A TY 9 F&G	INLET TY A TY 15 F&L	INLET TY A TY 20 F&G	INLET TY B TY 3 F&G	INLET TY B TY 9 F&G	INLET TY B TY 15 F&L	INLET TY B TY 20 F&G	MH TY A 4-DIA TY 1 FRAME CL	MH TY A 4-DIA TY 8 GRATE	MH TY A 4-DIA TY 9 F&G	MH TY A 4-DIA TY 15 F&L	MH TY A 4-DIA TY 20 F&G	MH TY A 5-DIA TY 1 FRAME CL	MH TY A 5-DIA TY 1 FRAME OL	MH TY A 5-DIA TY 3 F&G	MH TY A 5-DIA TY 8 GRATE	MH TY A 5-DIA TY 9 F&G	MH TY A 5-DIA TY 15 F&L	MH TY A 5-DIA TY 20 F&G	REINF CONC PIPE TEE 21" PIPE W/ 12" RISER	REINF CONC PIPE TEE 24" PIPE W/ 24" RISER	DRAINAGE STRUCT TY 3 W/ TWO TY 21 F&G	
		EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
<i>U.S. 67</i>																									
1-1	STAGE 1													1											
1-2	STAGE 1				1																				
1-3	STAGE 1																					1			
1-4	STAGE 1								1																
1-5	STAGE 1													1											
1-6	STAGE 1				1																				
1-7	STAGE 1																					1			
1-8	STAGE 1								1																
1-11	STAGE 1																								
1-12	STAGE 1																								
1-15	STAGE 1												1												
1-16	STAGE 1												1												
1-17	STAGE 1				1																				
1-18	STAGE 1												1												
1-19	STAGE 1				1																				
1-20	STAGE 1												1												
1-21	STAGE 1																								
1-22	STAGE 1												1												
1-23	STAGE 1																								
1-24	STAGE 1												1												
1-25	STAGE 1																								
1-26	STAGE 1												1												
1-34	STAGE 1																						1		
1-35	STAGE 1																					1			
1-36	STAGE 1				1																				
1-37	STAGE 1				1																				
1-38	STAGE 1																								
1-39	STAGE 1																								
SUBTOTALS		0	0	0	6	0	0	1	5	1	2	0	0	1	3	0	2	1	0	0	1	2	0	0	0
<i>IL 111</i>																									
1-27	STAGE 1																								
1-28	STAGE 1																								
1-29	STAGE 1								1																
1-30	STAGE 1																								
1-31	STAGE 1	1																							
1-32	STAGE 1				1																				
1-33	STAGE 1																								
SUBTOTALS		1	0	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	2	0	0	0
<i>BENJAMIN DRIVE</i>																									
1-9	STAGE 1	1																							
1-10	STAGE 1								1																
1-13	STAGE 1				1																				
1-14	STAGE 1								1																
SUBTOTALS		1	0	0	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
<i>ACCESS ROAD 3</i>																									
2-1	STAGE 1																								
2-2	STAGE 1																								
2-3	STAGE 1																								
2-4	STAGE 1																								
SUBTOTALS		0	0	0	0	0	0	0	0	0	0	0	0	0	1	0	0	0	0	0	0	0	0	0	0

TYPE D INLET BOX, STANDARD 609006		
FAP 310		
	Side	EACH
15+33.00	LT	1
21+64.00	LT	1
	Total	2

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

## SCHEDULES OF QUANTITIES

SCALE: NO SCALE  
DATE: 02-06-09

DRAWN BY: C.J.C.  
CHECKED BY: J.J.C.