

GUARDRAIL REMOV	
STA.	QTY (FT)
262+89 - 264+91 EB	202
262+89 - 264+91 WB	202
271+00 - 271+30 EB	30
282+15 - 282+45 WB	30
TOTAL	464

CONC BAR 2F 32HT	
STA.	QTY (FT)
235+10 - 250+92	1582
275+35 - 314+40	3905
TOTAL	5487

SIGN PANEL T1	
STA.	QTY (SQ. FT)
267+67	4
270+16	9
TOTAL	13

REMOV SIGN PANEL ASSEMBLY - TY A	
STA.	EACH
267+67	1
270+16	1
TOTAL	2

TELES STL SIN SUPPORT	
STA.	QTY (FT)
267+67	8.5
270+16	9.75
TOTAL	18.25

BASE TEL STL SIN SUPP	
STA.	QTY (EACH)
267+67	1
270+16	1
TOTAL	2

PRISMATIC CURB REFLECTOR	
STA.	QTY (EACH)
263+00 - 271+10 EB	10
263+00 - 271+10 WB	10
TOTAL	20

GUARDRAIL MARKERS, TYPE A	
STA.	QTY (EACH)
263+91 - 264+07 EB	2
263+91 - 264+07 WB	2
TOTAL	4

BARRIER WALL MARKERS, TYPE C	
STA.	QTY (EACH)
235+10 - 250+92	8
274+93 - 314+40	13
TOTAL	21

LOCATING UNDERGROUND CABLES	
STA.	QTY ( FT)
262+88 - 271+70	882
TOTAL	882

CONC. BARRIER REM SPL	
STA.	QTY ( FT)
235+10 - 250+92	1582
275+35 - 314+40	3905
TOTAL	5487

PAINT PAVEMENT MARKING CURB	
STA.	QTY (FT)
251+22 - 251+32	10
261+95 - 262+00	5
262+88 - 262+94	6
271+04 - 271+10	6
TOTAL	27

GUARDRAIL SPECIAL	
STA.	QTY (FT)
263+91 - 264+07 EB	16
263+91 - 264+07 WB	16
TOTAL	32

IMP ATTEN FRD TL3	
STA.	QTY (EACH)
264+11	1
TOTAL	1

IMP ATTEN RELOC. FRD TL3	
STA.	QTY (EACH)
263+88**	1
TOTAL	1

\*\* : EXISTING IMPACT ATTENUATOR LOCATED AT STA. 262+88 TO BE RELOCATED TO STA. 263+88.