

## SCHEDULE INDEX

HOT-MIX ASPHALT PAVEMENT	28
SHOULDERS	29
CONCRETE PAVEMENT, LIME MODIFIED SOIL, AND STRIP CRACK CONTROL	30
REMOVAL	31
STORM SEWERS, MANHOLES AND INLETS	32
PIPE CULVERTS, DRAINAGE REMOVAL, AND RIPRAP	33
CULVERT HYDRAULICS	34
CONCRETE CURB & GUTTER, PIPE UNDERDRAINS, AND RETAINING WALLS	35
EARTHWORK AND TREE REMOVAL	36
EROSION CONTROL AND SEEDING	37
PERMANENT PAVEMENT MARKING AND RAISED PAVEMENT MARKERS	38
TEMPORARY PAVEMENT MARKING AND PAVEMENT MARKING REMOVAL	39
GUARDRAIL, CONCRETE BARRIER, AND ATTENUATORS	40
BARRIER DELINEATION AND DELINEATORS	41
LIGHTING	42

FILE NAME =	USER NAME = #USER#	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>SCHEDULE INDEX</b>			F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
#FILE#		DRAWN -	REVISED -		*	(X1-6-2)X-1;(1X-1)R-4	WILLIAMSON	194	27			
	PLOT SCALE = #SCALE#	CHECKED -	REVISED -		* I-57/IL 13 (FAI 57/FAP 331)	CONTRACT NO. 78194						
	PLOT DATE = #DATE#	DATE -	REVISED -		[ILLINOIS] FED. AID PROJECT	SCALE:	SHEET NO. OF SHEETS	STA.	TO STA.			