



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 7, 2010

SUBJECT: FAS 188 (CH 8)
Project BRS-0188(118)
Section 05-00195-00-BR
Bureau County
Contract No. 87380
Item 306
June 11, 2010 Letting
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Page 1 of the Schedule of Prices.

Plans – Sheet 2, 7, 53, 54, 55, 111 & 112.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott Stitt
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "AE" monogram.

By: Ted B. Walschleger
Engineer of Project Development
and Implementation

COUNTY NAME	CODE	DIST	SECTION NUMBER	PROJECT NUMBER	ROUTE
BUREAU	011	03	05-00195-00-BR	BRS-0188/118/000	FAS 188

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
C2002560	S-EUONYMUS ALATA 5'	EACH	13.000 X	=			
XX005699	BIT SURF TREAT A-3 SP	SQ YD	628.000 X	=			
XX006489	FIX HINGE PIN ASSBLY	EACH	4.000 X	=			
XX006493	WEATHER ST PB GR SPL	FOOT	200.000 X	=			
XX008384	RELOC EXISTING BRIDGE	L SUM	1.000 X	=			
X0325305	STR REP CON DP = < 5	SQ FT	123.000 X	=			
X0325644	HLMR BRG GUID EXP 400	EACH	5.000 X	=			
X5020501	UNWAT STR EX PROT L1	EACH	1.000 X	=			
X5020502	UNWAT STR EX PROT L2	EACH	1.000 X	=			
Z0005400	BREAKER-RUN CR STONE	TON	989.000 X	=			
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000 X	=			
Z0048665	RR PROT LIABILITY INS	L SUM	1.000 X	=			
Z0076600	TRAINEES	HOUR	1,000.000 X	=	0.80		800.00
20100500	TREE REMOV ACRES *	ACRE	3.340 X	=			
20101000	TEMPORARY FENCE	FOOT	200.000 X	=			

* Revised 6-7-10