SIDEWALK SCHEDULE

PATCHING SCHEDULE P.C.C.
LOCATION SIDEWALK
4/1
PATCHES PATCHES PATCHES PAVEMENT DOWEL SAW (SQ FT)
L.OCATION WIDTH CLASS B, TYPE II | CLASS B, TYPE III | CLASS B, TYPE IV FABRIC BARS CUTS
12 12 12+ 1172 STATE STREET
(FT) (SQ YD) (SQ YD) (SQ_YD) (SQ_YD) (EACH) (FOOT)
STA. 98+91.50 - 53.72 LT TO STA. 99+405.13 ~ 42.46’ LT 81.33
STATE STREET STA. 99+06.57 - 39.18° RT TO STA. 99+17.99 - 26.95" RT 74.52
STA. 102+39.56 - 23.76" RT TO STA. 102+48.68 - 23.85' RT 51.05
STA. 100+98.56 - 44.27' LT TO STA. 101+08.87 - S57.77" LT 6 11.33 30 68.97 STA. 102+86.68 - 25.72° RT TO STA. 102+94.40 - 25.72' RT 51.79
STA. 101+08.87 - 57.77' LT TO STA. 101+17.34 - 68.87" LT 6 9.31 26 53.90 STA. 105492.20 - 23.62’ RT TO STA. 106+05.00 - 29.55’ RT 87.26
STA. 102+23.89 LT TO STA. 102+29.89 LT : 6 10.55 28 65.45 STA. 106+51.40 - 31.51" RT TO STA. 106+67.16 - 24.08" RT 147.97
STA. 102+23.88 RT TO STA. 102+29.89 RT 6 10.39 28 58.74 STA, 109+52.14 - 24.22' RT TO STA. 109+67.61 - 30.21" RT 136.31
STA. 120+59.25 - 25.00° RT TO STA. 120+78.73 - 25.01" RT 6 12.62 35 74.59 STA. 110+11.13 - 29.24’ RT TO STA. 110+23.05 - 23.68" RT 88.01
STA. 120+78.73 - 25.01' RT TO STA. 120+99.44 - 24.13' RT [ 13.25 37 71.84 STA. 113+13.55 - 24.45° RT TO STA. 113+27.80 - 31.65' RT 128.67
STA. 137+36.15 LT TO STA. 137+44.09 LT 7.94 13.69 28 70.37 STA. 113+70.18 - 28.30’ RT TO STA, 113+88.30 - 23.83’ RT 139.46
STA. 137+36.15 RT TO STA. 137+44.03 RT 7.94 11.68 24 55.58 STA. 116+77.63 - 23.62° RT TO STA. 116+87.86 - 28.76" RT 72.37
STA. 137436.15 - 13.23° RT TO STA. 137+44.09 - 13.23' RT 7.94 1.57 12 41.62 STA. 117+29.03 - 32.86" RT TO STA. 117+40.97 - 24.58' RT 139.53
STA. 139+94.54 LT TO STA. 140+08.08 LT 13.55 23.21 23.21 28 86.90 STA. 120+42.08 - 23.71" RT TO STA. 120+56.36 - 23.84’ RT 76.79
STA. 139+94.54 RT TO STA, 140+08.09 RT 13.55 19.86 19.86 24 66.67 STA. 1214+04.60 - 24.05" RT TO STA. 121+15.05 - 24.02’ RT 69.30
STA. 139+94.54 - 13.19° RT TO STA. 140+08.09 - 13.19' RT 13.55 12.95 12 52.87 STA. 124+12.45 - 23.93' RT TO STA. 124+27.55 - 31.68’ RT 110.55
STA. 148+14.78 - 21.33' RT TO STA. 148+54,50 - 20.66’ RT 6 T0 10 26.14 26.14 61 139.16 STA. 124+71.52 - 29.21 RT TO STA. 124+483.12 - 23.06’ RT 88.88
STA, 127+72.80 - 22.73' RT TO STA. 127+87.88 - 27.71’ RT 110.37
TOTAL 113 43 26 69 373 907 STA. 128+29.37 - 27.79' RT TO STA. 128+38.94 - 27.76' RT 91.18
STA. 134+492.99 - 29.92" RT TO STA. 135+07.29 - 55.58° RT 155.48
STA. 135+451.52 - 35.30’ RT TO STA. 135+64.18 - 30.02" RT 114.26
STA. 142+13.38 - 32.69' RT TO STA. 142+28.46 - 33.13" RT 93.86
STA. 142+70.24 - 40.77" RT TO STA. 142+79.73 - 27.07" RT 108.72
STA. 148+19.00 - 33.26' RT TO STA. 148+27.06 - 32.96’ RT 40.99
STA. 148+70.29 - 39.08° RT TO STA. 148+78.97 - 31.19" RT 74.86
STA. 154+79.62 - 30.91" RT TO STA. 154+89.93 - 30.91' RT 45.92
STA. 155+27.22 - 30.89° RT TO STA. 155+38.94 - 30.89’ RT 55.23
CURB AND GUTTER SCHEDULE TOTAL 2435
CONCRETE CONCRETE
CURB, CURB AND
LOCATION TYBPE GUTE’Z’_IZTYPE TEMPORARY RAMP SCHEDULE
(FOOT) (FOOT)
STATE STREET TEMPORARY TEMPORARY
LLOCATION RAMP RAMP
STA. 102+24,76 - 16,54’ LT T0 STA, 102+28.76 - 16.48' LT 9 2" 4
STA. 102+93.16 - 18.79 LT TO STA. 103+02.91 - 16.21° LT 10 (sQ YD) (5Q_YD)
STA. 103+02.91 - 15.65" LT TO STA. 103+20.62 - 15.64’ LT 18
STA. 102+25.01 - 16.15" RT TO STA. 102+29.01 - 16.17° RT 4 STATE STREET
STA. 102+39.76 - 16.32" RT TO STA. 102+48.68 - 23.85' RT 13
STA. 102+86.02 - 25.72° RT TO STA. 102+94.40 - 16.19° RT 14 STA. 98+98.15 57 114
STA. 120+57.85 - 25.59° RT TO STA. 120+58.65 - 29,78’ RT 4 STA. 100+92.07 - 69.10" LT 23 46
STA. 120+99.36 - 29.34° RT TO STA. 1214+00.58 - 25.08" RT 4 STA. 102467.63 - 26.75 LT 35 69
STA. 128+66.26 - 15.26° RT TO STA. 128+71.72 - 15.21° RT 5 STA. 102+67.78 - 26.95° RT 31 62
STA. 132+19.30 - 15.28° RT TO STA. 132+69.55 -~ 15.31' RT 50 STA., 106+27.21 - 32,11 RT 31 63
STA. 132+84.47 - 15.39° RT TO STA. 133+28.73 - 15.61" RT 44 STA. 109+88.08 - 29.81" RT 33 66
STA. 134+40.40 - 18.90’ RT TO STA. 135+08.06 - 37.96’ RT 79 STA. 113+48.33 - 36.38' RT 28 56
STA. 135+48.25 - 34.53' RT TO STA. 135+57.80 - 22.36’ RT 17 STA. 117+08.53 - 39.11' RT 27 55
STA. 138+83.80 - 23.06" RT TO STA. 138+88.95 - 23.05" RT 5 STA. 120479.29 - 30.07’ RT 30 59
STA. 141+09.14 - 23.02" RT TO STA. 1414+29.21 - 23.00" RT 20 STA. 124+48.64 - 32.06’ RT 30 61
STA. 142+92.78 - 22.87° RT TO STA. 143+09.43 - 22.88’ RT 17 STA. 128+08.80 - 27.77' RT 31 62
STA, 144+63.64 - 22.87° RT TO STA. 144+78.62 - 22.88' RT 15 STA. 135+29.33 - 33.82" RT 33 66
STA. 146+33.67 - 22.86' RT TO STA. 146+58.75 - 22.91" RT 25 STA. 142+49.45 - 40.77' RT 32 63
STA. 146+78.58 - 22.66° RT TO STA. 146+93.77 - 22.83" RT 15 STA. 148+49.51 ~ 40.36' RT 30 59
STA. 148+11.54 - 22.82" RT TO STA. 148+28.55 - 34,10’ RT 22 STA. 153+48.40 31 61
STA. 148+90.97 - 22.80° RT TO STA. 148+96.16 - 22.81' RT 5 STA. 153+63.43 34 69
STA. 151+451.22 - 22.81" RT TO STA. 151+61.50 - 22.81' RT 10 STA. 155+09.45 - 33.61" RT 24 49
STA. 151+96.28 - 22.79° RT TO STA. 152+06.64 - 22.79' RT 10 STA. 155+34.51 34 68
TOTAL 31 381 TOTAL 573 1146
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