

F.A. RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
*	**	***	304	23
STA.		TO STA.		
FED. ROAD DIST. NO. -		ILLINOIS	FED. AID PROJECT	
* FAU 9481, FAS 2887 (IL 37)				
** (12,12X),RS-3;12B-1,12B1-1				
*** FRANKLIN AND WILLIAMSON				

REMOVAL

LOCATION STATION TO STATION	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT SQ YD	HOT-MIX ASPHALT SURFACE REMOVAL, 1" SQ YD	HOT-MIX ASPHALT SURFACE REMOVAL, 1.5" SQ YD	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH SQ YD	PAVEMENT REMOVAL SQ YD	TEMPORARY RAMP SQ YD	(SEE NOTE) REMOVAL OF EXISTING STRUCTURES			REMARKS	
							NO. 3	NO. 4	NO. 5		
							EACH	EACH	EACH		
FRANKLIN COUNTY											
FAU 9481 (IL 37)											
STA 79+75 TO 80+71			407								
STA 80+71 TO 83+18			1023								
STA 83+18 TO 87+00			1019								
STA 87+00 TO 90+71			990								
STA 90+71 TO 91+29				104	112						SHOULDER WIDTH CORRECTION
STA 91+29 TO 94+19.21 BK			496		155						SEE TYPICALS FOR REMOVAL
STA 366+03.65 AH TO 372+40			865		119						SHOULDER WIDTH CORRECTION
					91						SHOULDER WIDTH CORRECTION
STA 79+75						24					BEGINNING OF JOB
STA 90+71	40					27					BOX CULVERT, SN 028-2017
STA 91+29	40					27					BOX CULVERT, SN 028-2017
STA 372+34						24					BRIDGE, SN 028-0078
STA 371+61 TO 372+40					200						SEE STAGING SHEETS
LOCATION TOTAL	80	4800	0	104	677	102	0	0	0		
FAS 2887 (IL 37)											
STA 374+30 TO 377+00			572		181						SHOULDER WIDTH CORRECTION
STA 377+00 TO 382+93.50 BK			1451		277						ENTRANCE K&E TECH.
STA 382+98.60 AH TO 403+20			4941								INCLUDING TURN LANE AT COUNTRY CLUB RD
STA 403+20 TO 407+77			1716								
STA 407+77 TO 457+12			12063								
STA 374+16 TO 376+25					200						SEE STAGING SHEETS
STA 374+66						24					BRIDGE, SN 028-0078
STA 393+59							1				CALSBURG RD BOX CULVERT
STA 400+50								1			TIPPS RD BOX CULVERT
COUNTRY CLUB ROAD				409							
STA 9+05 TO 9+89						17					
LOCATION TOTAL	0	20743	409	0	658	41	1	1	0		
FRANKLIN COUNTY PROJECT TOTALS	80	25543	409	104	1335	143	1	1	0		
WILLIAMSON COUNTY											
FAS 2887 (IL 37)											
STA 457+12 TO 477+33.4 BK			4941								
STA 477+36.79 AH TO 525+72			11820								
STA 525+72 TO 529+67				966							
STA 529+67 TO 537+75					1975						
STA 537+75 TO 551+75					733						
STA 551+75 TO 560+75					2200						
STA 560+75 TO 564+00											
STA 564+00 TO 564+12			29								
STA 564+12 TO 577+41			3249								
STA 569+00											1
STA 577+41											
LT STA 536+52					246						
RT STA 475+14					112						
DETOUR ROADS											
RT STA 01+00.00 TO 13+82.30						2803					
LT STA 01+00.00 TO 14+57.34						2889					
LOCATION TOTAL	0	20039	0	2491	10226	12	0	0	1		
WILLIAMSON COUNTY PROJECT TOTALS	0	20039	0	2491	10226	12	0	0	1		
PROJECT TOTAL	80	45582	409	2595	11561	155	1	1	1		

NOTE:
 1) FOR REMOVAL OF EXISTING STRUCTURES NO. 1 AND NO. 2, SEE POND CREEK STRUCTURES REPLACEMENT PLAN.
 2) FOR PAVEMENT REMOVAL LT & RT STA 87+00 TO 90+71, SEE STAGE BOX CULVERT REPLACEMENT PLAN

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		<h1 style="margin: 0;">SCHEDULE</h1> <p style="font-size: small; margin: 5px 0;">SCALE: VERT. NO SCALE DRAWN BY CNH</p> <p style="font-size: x-small; margin: 0;">DATE CHECKED BY</p>