

TRANSITION TO EXISTING LANE CONFIGURATION APPLYING LANE SHIFTS IN ACCORDANCE WITH STANDARD 701602. THE CONTRACTOR SHALL SUBMIT THEIR PLAN FOR APPROVAL OF THE ENGINEER PRIOR TO IMPLEMENTING.

PERMANENT PAVEMENT MARKINGS INSTALLED PRIOR TO OPENING TO TRAFFIC THIS STAGE (TYP.)


DOUBLE SOLID YELLOW LINE, 4" TEMP PAV'T MARKING

SOLID WHITE LINE, 4" TEMP PAV'T MARKING

**ROAD CLOSED**  
R11-2-4830

**LEGEND**

- WORK ZONE
- TEMPORARY PAVEMENT
- DETENTION POND
- TRAFFIC CONTROL BARRICADES OR DRUMS



x:\3900\39144\engineering\documents\DOT\p\p\in\_ABC\_STN\_m\ot2B\_05.dgn

FILE NAME = #FILES#	USER NAME = #USER#	DESIGNED - BJW	REVISED -	<b>KANE COUNTY DIVISION OF TRANSPORTATION</b>	<b>MAINTENANCE OF TRAFFIC STEARNS ROAD STAGE 2B</b>			F.A. RTE. 361	SECTION 06-00214-15-BR	COUNTY KANE/DUPAGE	TOTAL SHEETS 545	SHEET NO. 114
PLOT SCALE = 50.00' / IN.		CHECKED - JNR	REVISED -		SCALE:	SHEET NO.	OF	SHEETS	STA.	TO STA.	CONTRACT NO. 63074	
PLOT DATE = 3/30/2009		DATE - 3/31/09	REVISED -		FED. ROAD DIST. NO. [ILLINOIS] FED. AID PROJECT							