

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
505	111RS-4, 111BR-1, Yg-15d-RS-1, & (W-15d)T-1	STEPHENSON & WINNEBAGO	335	29
STA.		TO STA.		
FED. ROAD DIST. NO. 2		ILLINOIS		FED. AID PROJECT
CONTRACT NO. 64970				

28000400 PERIMETER EROSION BARRIER

FOOT	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
239	RT STA 10456+50.00	- 10458+88.50
75	LT STA 10457+50.00	- 10458+25.00
150	RT STA 10584+00.00	- 10585+50.00
300	RT STA 10636+00.00	- 10639+00.00
450	RT STA 10653+00.00	- 10657+50.00
300	RT STA 10670+50.00	- 10673+50.00
53	RT STA 10704+80.00	- 10705+33.00
489	RT STA 10705+61.00	- 10710+50.00
192	RT STA 10765+58.00	- 10767+50.00
150	LT STA 10768+00.00	- 10769+50.00
50	RT STA 10769+50.00	- 10770+00.00
50	RT STA 10811+50.00	- 10812+00.00
500	LT STA 10811+50.00	- 10816+50.00
150	RT STA 10815+00.00	- 10816+50.00
WINNEBAGO COUNTY		
350	RT STA 10895+00.00	- 10898+50.00
500	RT STA 10966+50.00	- 10971+50.00
600	RT STA 11000+00.00	- 11006+00.00
286	RT STA 11007+14.00	- 11010+00.00
250	RT STA 11020+50.00	- 11023+00.00
300	LT STA 10853+00.00	- 10856+00.00
450	LT STA 10891+00.00	- 10895+50.00
500	LT STA 10966+50.00	- 10971+50.00
950	LT STA 10988+00.00	- 10997+50.00
1100	LT STA 11017+00.00	- 11028+00.00
300	LT STA 11053+00.00	- 11056+00.00
375	RT STA 11052+50.00	- 11056+25.00
450	RT STA 11073+00.00	- 11077+50.00
150	LT STA 11074+00.00	- 11075+50.00
175	LT STA 11075+75.00	- 11077+50.00
WINNEBAGO COUNTY		
100	LT STA 115+50.00	- 116+50.00
900	RT STA 97+50.00	- 106+50.00
600	RT STA 108+00.00	- 114+00.00
100	RT STA 115+00.00	- 116+00.00
11584	TOTAL	

28100707 STONE DUMPED RIPRAP, CLASS A4

SQ YD	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
63	LT STA 10583+50	- 10584+00
487	RT STA 10635+73	- 10638+50
716	RT STA 10708+00	- 10710+50
1266	TOTAL	

28200200 FILTER FABRIC

SQ YD	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
62.9	LT STA 10583+50	- 10584+00
487.3	RT STA 10635+73	- 10638+50
716.1	LT STA 10708+00	- 10710+50
1266	TOTAL	

28300470 AGGREGATE DITCH 12"

SQ YD	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
41.0	RT STA 10582+50.00	- 10582+91.00
99.0	RT STA 10583+30.00	- 10584+29.00
357.0	RT STA 10667+10.00	- 10670+67.00
107.0	RT STA 10768+50.00	- 10769+50.00
200.0	RT STA 10812+50.00	- 10814+50.00
32.0	LT STA 10583+50.00	- 10583+82.00
11.0	LT STA 10583+89.00	- 10584+00.00
50.0	LT STA 10654+50.00	- 10655+00.00
30.0	LT STA 10655+20.00	- 10655+50.00
320.0	LT STA 10667+50.00	- 10670+70.00
50.0	LT STA 10703+50.00	- 10704+00.00
160.0	LT STA 10710+40.00	- 10712+00.00
WINNEBAGO COUNTY		
163.00	RT STA 10892+50.00	- 10894+13.00
73.00	RT STA 10968+00.00	- 10968+73.00
65.00	RT STA 10968+85.00	- 10969+50.00
53.00	RT STA 10971+00.00	- 10971+50.00
27.00	RT STA 10998+00.00	- 10998+25.00
200.00	RT STA 11003+50.00	- 11005+50.00
300.00	RT STA 11018+00.00	- 11021+00.00
20.00	RT STA 11025+80.00	- 11026+00.00
50.00	LT STA 10895+50.00	- 10896+00.00
55.00	LT STA 10966+00.00	- 10966+50.00
103.00	LT STA 10970+50.00	- 10971+50.00
355.00	LT STA 11018+00.00	- 11021+55.00
98.00	LT STA 11022+02.00	- 11023+00.00
50.00	LT STA 11026+00.00	- 11026+50.00
WINNEBAGO COUNTY		
106.00	LT STA 114+44	- 115+50
74.00	RT STA 114+25	- 115+15
52.00	RT STA 115+47	- 116+00
3301	TOTAL	

42001300 PROTECTIVE COAT

SQ YD	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
167.1	C&G TYPE M-4.24	10698+50 - 10703+51
IL RTE. 75 & Cedarville Rd.		
WINNEBAGO COUNTY		
14.3	C&G TYPE B-6.24	
2.1	C&G TYPE B-6.06	
17.6	MEDIAN SURFACE	
IL RTE. 75		
31.3	LT OUTLET, TY B-6.2	11017+94
28.0	RT OUTLET, TY B-6.2	11017+94
348.2	LT C&G, TY B-6.24	11007+50 - 11017+94
333.2	RT C&G, TY B-6.24	11007+95 - 11017+94
IL RTE. 70		
24.8	LT OUTLET, TY B-6.2	104+82
21.5	LT OUTLET, TY B-6.2	109+10
17.3	LT C&G, TY B-6.24	104+82 - 105+34
29.2	LT C&G, TY B-6.24	108+22 - 109+10
IL RTE. 75 & IL RTE. 70		
53.8	C&G, TY B-6.24	NE CORNER
52.7	C&G, TY B-6.24	SE CORNER
9.7	C&G, TY B-6.24	NW ISLAND
10.4	C&G, TY B-6.24	SE ISLAND
2.0	C&G, TY B-6.06	NW ISLAND
2.3	C&G, TY B-6.06	SE ISLAND
8.2	MEDIAN SURFACE	NW ISLAND
10.0	MEDIAN SURFACE	SE ISLAND
1184	TOTAL	

44000200 DRIVEWAY PAVEMENT REMOVAL

SQ YD	LOCATION	IL RTE. 75
WINNEBAGO COUNTY		
17	LT STA	11011+86
17	TOTAL	

44000300 CURB REMOVAL

FT	LOCATION	IL RTE. 75
WINNEBAGO COUNTY		
193	LT STA	11009+81 - 11012+45
193	TOTAL	

44000400 GUTTER REMOVAL

FT	LOCATION	IL RTE. 75
WINNEBAGO COUNTY		
170	RT STA	11006+91 - 11008+51
170	TOTAL	

44000600 SIDEWALK REMOVAL

SQ FT	LOCATION	IL RTE. 75
WINNEBAGO COUNTY		
121	RT STA	11012+00
121	TOTAL	

44000700 APPROACH SLAB REMOVAL

SQ YD	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
88		10704+72 - 10704+96
88		10705+82 - 10706+06
176	TOTAL	

28000500 INLET AND PIPE PROTECTION

EACH	LOCATION	IL RTE. 75
STEPHENSON COUNTY		
3	LT STA 10448+71.99	
1	RT STA 10449+15.00	
1	LT STA 10583+85.00	
1	RT STA 10582+90.00	
1	LT STA 10655+10.00	
1	LT STA 10670+73.00	
1	LT STA 10710+41.00	
1	RT STA 10712+10.00	
1	LT STA 10714+20.00	
1	RT STA 10767+45.00	
1	RT STA 10815+50.00	
1	LT STA 10815+50.00	
WINNEBAGO COUNTY		
1	RT STA 10854+00.00	
1	RT STA 10894+20.00	
1	RT STA 10965+81.70	
2	RT STA 10968+80.00	
1	RT STA 10990+83.00	
1	RT STA 10998+26.00	
1	LT STA 11001+50.00	
1	LT STA 11004+22.90	
1	LT STA 11007+51.00	
1	RT STA 11008+00.00	
1	RT STA 11010+00.00	
1	LT STA 11010+00.00	
1	LT STA 11014+50.00	
1	RT STA 11014+50.00	
1	LT STA 11017+00.00	
1	RT STA 11017+00.00	
1	LT STA 11021+53.00	
1	RT STA 11021+83.70	
2	RT STA 11025+70.00	
3	RT STA 11054+40.00	
1	RT STA 11056+01.00	
2	RT STA 11075+15.00	

PLOT DATE = 3/4/2009
 FILE NAME = K:\1196800\11 75_3P East\CAD\Design\196801_Schedule.dgn
 PLOT SCALE = 1:80
 USER NAME = JTracey
 MODEL = Quantity Schedule\$

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
 F.A.P. ROUTE 505 (IL 75)

QUANTITY SCHEDULES

SCALE: VERT. DATE: 3/3/09
 HORIZ. DRAWN BY: MTH
 CHECKED BY: SPF