SCHEDULE OF QUANTITIES

PAY ITEM #	DESCRIPTION	UNIT	Comments
63200310	Guardrail Removal	Foot	
LOCATION			
785+35.7-793+60.7 RT		825	
785+68.8-792+69.6 LT		700.8	
	TOTAL =	1525.8	
63500105	Delineators	Each	
LOCATION			
789+30.93 LT		1	
790+09.08 RT		1	
	TOTAL =	2	
66600105	Furnishing and Erecting Right of Way Markers	Each	
LOCATION			
781+00 40.0' LT		1	
782+00 55.0' LT		1	
784+00 80.0' LT		1	
787+00 105.0' LT		1	
790+00 145.0' LT		1	
791+00 80.0' LT		1	
792+00 70.0' LT		1	
793+00 90.0' LT		1	
794+00 100.0' LT		1	
795+00 85.0' LT		1	
796+00 54.24' LT		1	
780+00 48.0' RT		1	
781+00 80.0' RT		1	
785+00 80.0' RT		1	
787+00 90.0' RT		1	
787+50 40.0' RT		1	
788+00 155.0' RT		1	
790+00 140.0' RT		1	
793+00 100.0' RT		1	
794+00 65.0' RT		1	
795+50 65.0' RT		1	
796+50 51.94' RT		1	
	TOTAL =	22	
66700305	Permanent Survey Markers, Type II	Each	
LOCATION			
To be determined by engineer		1	
	TOTAL =	2	
78001110	Paint Pavement Marking - Line 4"	Foot	
LOCATION			
781+50-796+00	Edge Line (White)	2900	2 Applications
781+50-796+00	Edge Line (White)	2900	2 Applications
781+50-796+00	Skip Dash (Yellow)	725	2 Applications
	TOTAL =	6525	
Z0023600	Filling Existing Culverts	Each	
LOCATION			
787+00		1	
790+00		1	
795+81		1	
	TOTAL =	3	

PAY ITEM #	DESCRIPTION	UNIT	Comments
Z0032900	Land Section Markers	Each	
LOCATION			
795+48.34 4.97' RT		1	
	TOTAL =	1	
XX002162	Partial Removal of Existing Structure	Each	
LOCATION			
786+92.15 RT		1	Headwall & Concrete
790+12.47 RT		1	
795+81.11 RT		1	
795+81.95 LT		1	
	TOTAL =	4	