

MANHOLES TO BE ADJUSTED

LOCATION	EACH
CH 10	
19' RT STA 526+54.00	1
20' RT STA 554+03.00	1
TOTAL	2

PIPE CULVERTS

LOCATION	CLASS A, TYPE 1, 18" FOOT	CLASS D, TYPE 1, 18" FOOT	PRC FLARED END SECTION 18" EACH	PIPE CULVERT REMOVAL FOOT
STA 166+15	36		2	36
RT STA 170+16		40		28
LT STA 173+02		34		22
LT STA 173+60		34		24
LT STA 183+39		34		22
LT STA 196+14		34		20
TOTAL	36	176	2	152

HOT-MIX ASPHALT SURFACE REMOVAL, 1 3/4"

LOCATION	WIDTH FOOT	THICKNESS INCH	QUANTITY SQ YD
CH 10			
STA 112+43.67 TO STA 174+76.25	24	1 3/4	16,620.22
STA 177+35.17 TO STA 184+51.59	24	1 3/4	1,910.46
STA 187+12.50 TO STA 268+98.22	24	1 3/4	21,828.59
STA 270+11.75 TO STA 346+11.29	24	1 3/4	20,265.44
STA 348+82.29 TO STA 522+09.87	24	1 3/4	46,206.88
STA 522+33.51 TO STA 557+78.00	24	1 3/4	9,451.98
TOTAL			116,283.57

HOT-MIX ASPHALT SURFACE REMOVAL, 2"

LOCATION	WIDTH FOOT	THICKNESS INCH	QUANTITY SQ YD
600TH ST			
STA 100+00.00 TO STA 124+18.69	24	2	6,449.84
TOTAL			6,449.84

PAVEMENT REMOVAL (SPECIAL)

LOCATION	QUANTITY CU YD
800TH AVE	
STA 157+06.37 TO STA 157+66.61	93
TOTAL	93

PAINT PAVEMENT MARKING - LINE 4"

LOCATION	SOLID WHITE EDGE LINE FOOT	YELLOW SKIP DASH FOOT	SOLID YELLOW NO PASSING FOOT
600TH ST			
LT STA 100+00.00 TO STA 122+17.00	2,217.00		
RT STA 100+00.00 TO STA 122+94.00	2,294.00		
STA 100+00.00 TO STA 122+94.00		580	
800TH AVE			
LT STA 156+06.37 TO STA 157+67.00	170.25		
LT STA 157+67.00 TO STA 209+26.76	5,159.76		
LT STA 156+06.37 TO STA 157+36.00	47.12		
RT STA 157+36.00 TO STA 209+26.76	5,190.76		
LT STA 156+06.37 TO STA 209+26.76		1,340	
CH 10			
RT STA 111+73.67 TO STA 188+92.00	7,718.33		
LT STA 189+24.70 TO STA 220+71.00	3,146.30		
LT STA 221+00.00 TO STA 235+96.00	1,496.00		
LT STA 236+39.00 TO STA 268+98.22	3,259.22		
LT STA 270+11.75 TO STA 296+55.00	2,643.25		
LT STA 297+05.00 TO STA 346+89.00	4,984.00		
LT STA 347+97.00 TO STA 426+83.00	7,886.00		
LT STA 427+39.00 TO STA 479+98.00	5,259.00		
LT STA 480+50.00 TO STA 522+17.00	4,167.00		
LT STA 522+27.00 TO STA 551+76.00	2,949.00		
LT STA 552+27.00 TO STA 558+48.00	621.00		
RT STA 111+73.67 TO STA 215+10.00	10,336.33		
RT STA 215+63.00 TO STA 268+98.22	5,335.22		
LT STA 270+11.75 TO STA 296+55.00	2,643.25		
RT STA 297+05.00 TO STA 346+89.00	4,984.00		
RT STA 348+01.00 TO STA 412+79.00	6,478.00		
RT STA 413+40.00 TO STA 479+96.00	6,656.00		
RT STA 480+58.00 TO STA 522+17.00	4,159.00		
LT STA 522+27.00 TO STA 533+00.00	1,073.00		
RT STA 533+60.00 TO STA 551+55.00	1,795.00		
RT STA 552+11.00 TO STA 553+78.00	167.00		
RT STA 554+26.00 TO STA 558+48.00	422.00		
STA 111+73.67 TO STA 216+06.00		2,610	
RT STA 216+06.00 TO STA 249+30.00			3,324.00
LT STA 216+06.00 TO STA 223+86.00		200	
LT STA 223+86.00 TO STA 257+50.00			3,364.00
RT STA 249+30.00 TO STA 257+50.00		210	
STA 257+50.00 TO STA 268+98.22		290	
STA 270+11.75 TO STA 329+03.00		1,480	
RT STA 329+03.00 TO STA 335+50.00			647.00
LT STA 329+03.00 TO STA 338+03.00		230	
LT STA 338+03.00 TO STA 344+88.00			685.00
RT STA 335+50.00 TO STA 344+88.00		240	
STA 344+88.00 TO STA 514+30.00		4,240	
RT STA 514+30.00 TO STA 522+55.00			825.00
RT STA 522+55.00 TO STA 530+85.00		210	
LT STA 514+30.00 TO STA 521+80.00		190	
LT STA 521+80.00 TO STA 530+85.00			905.00
STA 530+85.00 TO STA 588+48.00		1,450	
TOTAL	103,257	13,270	9,750

SHORT TERM PAVEMENT MARKINGS

LOCATION	APPLICATIONS	SHORT-TERM PAVEMENT MARKING FOOT	WORK ZONE PAVEMENT MARKING REMOVAL SQ FT
600TH ST			
STA 100+00.00 TO STA 124+18.69	4	976	82
800TH AVE			
STA 156+08.79 TO STA 156+82.37	4	32	3
STA 157+06.37 TO STA 209+26.76	1	524	175
CH 10			
STA 111+73.67 TO STA 175+46.25	1	640	214
STA 176+65.17 TO STA 185+21.59	1	88	30
STA 185+75.91 TO STA 268+98.22	1	836	279
STA 270+11.75 TO STA 346+81.29	1	768	256
STA 348+12.29 TO STA 552+17.37	1	2,044	682
STA 552+26.45 TO STA 558+48.00	1	64	22
TOTAL		5,972	1,743

RAISED REFLECTIVE PAVEMENT MARKERS

LOCATION	QTY EACH
CH 10	
STA 111+73.67 TO STA 268+98.22	132
STA 270+11.75 TO STA 558+48.00	241
TOTAL	373

RAISED REFLECTIVE PAVEMENT MARKERS SHALL BE INSTALLED ON 120 FOOT CENTERS

CUMMINS
ENGINEERING
CORPORATION

JOB = 2217	DESIGNED - NAK	REVISED -
FILE NAME = 2217schedule.dgn	DRAWN - AJH	REVISED -
PLOT SCALE = 1/80.0000 sf / IN.	CHECKED - NAK	REVISED -
PLOT DATE = 1/20/2009	DATE - 1/15/2009	REVISED -

LOGAN COUNTY
CH 10, TR 199A, TR 92 IMPROVEMENTS

SCHEDULE OF QUANTITIES

F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
566	05-00113-00-WR	LOGAN	63	12
CONTRACT NO.				
FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				

93482